STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 09-03-15

DATE AND TIME OF BID oPENING: SEPTEMBER 15, 2015 AT 2:00 PN

CONTRACT ID C203594
WBS 34518.3.7

FEDERAL-AID NO. STATE FUNDEL

COUNTY ASHE

T.I.P. NO. R-2915E

MILES 1.76¢

ROUTE NO. us 22

LOCATION US-221 FROM SR-1003 (IDLEWOOD RD) TO NORTH OF SOUTH FORK
NEW RIVER

TYPE OF WORK  GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW.

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203594 IN ASHE COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203594; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to be bound upon his execution
of the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203594 in Ashe County, for the unit or lump
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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State Contract Officer
EDocuSigned by:
A7079FC32A09478...

9/3/2015
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PROJECT SPECIAL PROVISIONS

GENERAL

NOTICE TO BIDDERS (2 projects):

(7-1-95) (Rev. 1-21-14) 103 SP1 G03 A

TIP R-2915A Watauga & Ashe County

Project Description: US 221 from US 421 in Watauga County to SR 1003 (ldlewild
Road) in Ashe County

TIP R-2915B Ashe County

Project Description: US 221 from SR 1003 (Idlewild Road) to North of South Fork
New River

On the above projects, the following Proposals are available.

Proposal No. 1 TIP R-2915A
Proposal No. 2 TIP R-2915B
Combined Proposal No. 3 TIPR-2915A & B

Contractors may submit bids on Proposal No. 1, Proposal No. 2, the Combined Proposal No. 3,
(which includes the 2 projects), or on any combination of Proposals No. 1, 2, or 3. The selection
of the low bidder will be made as described below:

In determining the low bidder on these projects, the lowest bid received on Proposal No. 1 and
Proposal No. 2, will be added together and the resulting total will be compared with the lowest
bid received on the Combined Proposal No. 3. In the event the lowest bid on the Combined
Proposal No. 3 is equal to or less than the total of the lowest bids on Proposal No. 1 and Proposal
No. 2, the Contractor submitting the lowest bid on the Combined Proposal No. 3 will be
considered the low bidder. In the event the lowest bid on the Combined Proposal No. 3 is higher
than the total of the lowest bids on Proposal No. 1 and Proposal No. 2; or if no bid has been
received on the Combined Proposal No. 3, the Contractors who have submitted the lowest bid on
Proposal No. 1 and Proposal No. 2, will be considered the low bidders.

If a bid is received for the Combined Proposal No. 3 and acceptable bids are not received on
Proposal No. 1 or Proposal No. 2, the Engineer’s Estimate will be substituted for the proposal on
which an acceptable bid was not received for comparison with the low bid received for
Combined Proposal No. 3. The determination of the low bidder will be made so as to result in
the best advantage to the State.

If bids are not received for Proposal No.1 and Proposal No.2 then the lowest acceptable bid
received on Combined Proposal No.3 will be considered the low bidder.

These procedures are for the determination of the low bidder only and should not be confused
with the award of the contract that will be by the Department as usual. Nothing in this provision
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shall be construed as invalidating any right reserved to the Department in Article 103-1 of the
2012 Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1 GO7 A

The date of availability for this contract is April 1, 2016, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is November 27, 2020.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is April 1, 2016.
The completion date for this intermediate contract time is June 1, 2020.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
($ 2,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on -L- (US 221) during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday-Friday: 6:00AM to 8:00AM, 4:00PM to 6:00PM
Saturday: 10:00 AM to 6:00 PM

In addition, the Contractor shall not close or narrow a lane of traffic on -L- (US 221), detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other
time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For any unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 6:00 AM December 31st and 6:00 PM
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
6:00 PM the following Tuesday.

3. For Easter, between the hours of 6:00 AM Thursday and 6:00 PM Monday.

4. For Memorial Day, between the hours of 6:00 AM Friday and 6:00 PM Tuesday.

5. For Independence Day, between the hours of 6:00 AM the day before Independence
Day and 6:00 PM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 6:00 AM the Thursday before Independence Day and 6:00 PM the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 6:00 AM Friday and 6:00 PM Tuesday.

7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 6:00 PM Monday.

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas
Day and 6:00 PM the following Tuesday after the week of Christmas Day.

9. For Christmas in July occurring at West Jefferson between 24 hours before the start and
24 hours after the end of Christmas in July.
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10. For Martin Luther King, Jr. Day, between the hours of 4:00 PM Friday and 8:00 AM
Tuesday.

11. For Fall Foliage Season, all weekends in October, between the hours of 6:00 AM
Friday and 6:00 PM Sunday.

12.  For Blue Ridge Brutal Bike Race Events, between 24 hours before the start and 24
hours after the end of the Blue Ridge Brutal Bike Race Events.

13. For Blood, Sweat & Gears Bike Race Events, between 24 hours before the start and 24
hours after the end of the Blood, Sweat & Gears Bike Race Events.

14.  For Blue Ridge Relays Race Events, between 24 hours before the start and 24 hours
after the end of the Blue Ridge Relays Race Events.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.
The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H

The Contractor shall complete the work required of Phase Il, Steps #2 and #3 as shown on
Sheet TMP-3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to
begin the work.

The completion date for this intermediate contract time is the date which is seven (7) consecutive
calendar days after and including the date the Contractor begins this work.

The liquidated damages are Seven Hundred and Fifty Dollars ($ 750.00) per calendar day.
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2012 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System
(NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed.
The Contractor will be responsible for, and shall correct any areas disturbed by operations
performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
2012 Standard Specifications. No additional compensation will be made for maintenance and
removal of temporary erosion control items.

CONSTRUCTION MORATORIUM:
(7-15-14) SP1 G18A(Rev)

No in-water work or land disturbance within the 25 ft. wide buffer zone will be allowed from
October 15 through April 15 of any year. This moratorium does not apply to the South Fork Of
New River.
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DELAY IN RIGHT OF ENTRY:

(7-1-95) (Rev. 7-15-14)

108

Ashe County

SP1 G22

The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed
date(s) unless otherwise permitted by the Engineer.

Parcel No.
008
008-S
011
011A
15A
016C
017
019
021
023
027
028
029
031
032
034
039
039-S
047
049
054

Property Owner

Brice R. Greene & Wife Reta H. Greene
Toby Outdoor, LLC

Richard Terry Green, Etal

Joseph Turrisi

Thornbrook Trees, LLC

Glenn Misinco

Catherine Greene

Jonathan Roy Collins & Terry Lynn Irish
Miller Properties of Ashe, LLC

Richard E. Watson & Lisa H. Watson
Robert L. Kilby & Joyce T. Kilby
Robert L. Kilby & Joyce T. Kilby

Lundy Trivette Heirs

Jerry Gray Styers & Geraldine Myers Styers
Phil A. Templeton & Phyllis Templeton
James Cline Church & Ellen Lemly Church
Clayton Lemly

Toby Outdoor, LLC

Tracy C. Lemly & Elizabeth C. Lemly
Ronald S. Greene & Carlene G. Greene
Ronald S. Greene

MAJOR CONTRACT ITEMS:

(2-19-02)

104

Date
10/30/15
10/30/15

9/30/15
9/30/15
9/30/15
9/30/15
9/30/15
10/30/15
9/30/15
11/30/15
9/30/15
9/30/15
10/30/15
11/30/15
9/30/15
11/30/15
10/30/15
10/30/15
9/30/15
10/01/15
12/30/15

SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description

6 Unclassified Excavation
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SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description

93-105, 111 Guardrail

106 - 110 Fencing

117 - 123 Signing

138 - 140, 144 - 145 Long-Life Pavement Markings
141 Removable Tape

148 Permanent Pavement Markers
150 - 182, 184 Erosion Control

183 Reforestation

198 - 210 Drilled Piers

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.7405 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
" Portland Cement Concrete Pavement Gal/SY 0.245

Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

2016 (7/01/15 - 6/30/16) 8 % of Total Amount Bid
2017 (7/01/16 - 6/30/17) 34 9% of Total Amount Bid
2018 (7/01/17 - 6/30/18) 26 % of Total Amount Bid
2019 (7/01/18 - 6/30/19) 20 % of Total Amount Bid
2020 (7/01/19 - 6/30/20) 12 % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required,
unless the additional participation is used for banking purposes.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WABE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.
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MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/VVendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%?20Subcontractor%20Quote
%20Comparison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 5.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBES participate in at least the percent of the
contract as set forth above as the MBE goal.

2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 8.0 %
1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and

reasonable steps to ensure that WBESs participate in at least the percent of the
contract as set forth above as the WBE goal.
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2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals
respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.ntml

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the MBE goal and the
WBE goal will be considered committed, even though the listing shall include both committed
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional
MBE/WBE subcontractor participation above the goal for which letters of intent are received
will follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the
Department’s overall race-neutral goals.  Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of Expedite, the bidding software of Bid Express®.

1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms
shown in Expedite, the bidder may use the dropdown menu to access the name
and address of the firms.

2 Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

3 The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm



C203594 R-2915B G-12 Ashe County

is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving either the MBE or WBE goal.

(B)  Paper Bids
1) If either the MBE or WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(© The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the
corresponding goal.

(2 If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals
by virtue of the work it performs on the contract with its own forces. However, all the work that
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will
count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
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a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which
fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that
you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of
MBE and WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE
in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 12:00 noon on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the
lack of this participation drops the commitment below either the MBE or WBE goal, the
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than
12:00 noon on the eighth calendar day following opening of bids, unless the eighth day falls
on an official state holiday. In that situation, it is due in the office of the State Contractor
Utilization Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it would be due in the office of the State Contractor Utilization Engineer the
next official state business day. If the contractor cannot send the information electronically, then
one complete set and 9 copies of this information shall be received under the same time
constraints above.
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Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs who have the capability to perform the work of the contract. The bidder
must solicit this interest within at least 10 days prior to bid opening to allow the
MBESs/WBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBEs/WBEs within the Division and surrounding Divisions where the project is located.
The bidder must determine with certainty if the MBES/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

2) Negotiate with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for
MBE/WBE participation (2™ and 3" tier subcontractors).

(C)  Providing interested MBES/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

DG @ Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
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(E)

(F)

(G)

(H)

)

responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBEs/WBEs that were considered,;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBES/WBES to perform the work.

2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take afirm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs
are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however,
required to accept higher quotes from MBES/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBES/WBEs as being ungualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBESs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
Mminority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from
the bid opening the Business Development Manager in the Business Opportunity and
Work Force Development Unit to give notification of the bidder’s inability to get MBE or
WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:
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1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2 The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but others
meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the
apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders,
the Department may view this, in conjunction with other factors, as evidence
of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good
faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The State Contractor Utilization Engineer will notify the contractor verbally and in writing
of non-good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer
or at DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.



C203594 R-2915B G-17 Ashe County

(©)

(D)

(E)

(F)

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts
to a non-MBE firm does not count toward the MBE contract goal requirement. Again,
the same holds true for the work that a WBE subcontracts to a non-WBE firm. If a MBE
or WBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing a commercially useful
function. The MBE/WBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
from a MBE or WBE regular dealer and 100 percent of such expenditures from
a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures
to MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
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provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1)  The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.

(2 The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill
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the goal requirement. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort
has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the
goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE or
WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
use by the bidder. Separate accounts will be maintained for MBE and WBE participation and
these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by
MBE firms to meet the contract goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the MBE goal as long as there are
adequate funds available from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by
WBE firms to meet the contract goal, as part of the good faith effort, the Department will
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consider allowing the bidder to withdraw funds to meet the WBE goal as long as there are
adequate funds available from the bidder’s WBE bank account.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor
shall not terminate the MBE/WBE for convenience. This includes, but is not limited to,
instances in which the Contractor seeks to perform the work of the terminated subcontractor with
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s
own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.
The same holds true if a committed WBE is terminated for good cause, an additional
WABE that was submitted at the time of bid may be used to fulfill the WBE goal. A good
faith effort will only be required for removing a committed MBE/WBE if there were no
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as
the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

1) Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

2 Efforts to negotiate with MBEsS/WBEs for specific subbids including, at
a minimum:

€)) The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBEs regarding the
plans and specifications for portions of the work to be performed.
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3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

(B)  Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another similarly certified MBE/WBE subcontractor to
perform at least the same amount of work to meet the MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBESs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.
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Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
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(A)  Electronic Bids Reporting

The Contractor shall report the accounting of payments through the Department’s
Payment Tracking System.

(B)  Paper Bids Reporting
The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 G112 D

Subsurface information is available on the roadway and structure portions of this project.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

VALUE ENGINEERING PROPOSAL:
(05-19-15) 104 SPO1 G116

Revise the 2012 Standard Specifications as follows:

Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, lines 42-44, replace the fourth
sentence of the second paragraph with the following:

Pending execution of a formal supplemental agreement implementing an approved VEP and
transferal of final plans (hard copy and electronic) sealed by an engineer licensed in the State of
North Carolina incorporating an approved VEP to the Resident Engineer and the State Value
Management Engineer, the Contractor shall remain obligated to perform the work in accordance
with the terms of the existing contract.
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Page 1-37, Subarticle 104-12(D) Preliminary Review, lines 9-12, replace the first sentence of
the first paragraph with the following:

Should the Contractor desire a preliminary review of a possible VEP, before expending
considerable time and expense in full development, a copy of the Preliminary VEP shall be
submitted to the Resident Engineer and the State Value Management Engineer at
ValueManagementUnit@ncdot.gov.

Page 1-37, Subarticle 104-12(E) Final Proposal, lines 22-23, replace the first sentence of the
first paragraph with the following:

A copy of the Final VEP shall be submitted by the Contractor to the Resident Engineer and the
State Value Management Engineer at ValueManagementUnit@ncdot.gov.

Page 1-38, Subarticle 104-12(F) Modifications, lines 2-8, replace the first paragraph with the
following:

To facilitate the preparation of revisions to contract drawings, the Contractor may purchase
reproducible copies of drawings for his use through the Department’s Value Management Unit.
The preparation of new design drawings by or for the Contractor shall be coordinated with the
appropriate Design Branch through the State Value Management Engineer. The Contractor shall
provide, at no charge to the Department, one set of reproducible drawings of the approved design
needed to implement the VEP. Drawings (hard copy and electronic) which are sealed by an
engineer licensed in the State of North Carolina shall be submitted to the State Value
Management Engineer no later than ten (10) business days after acceptance of a VEP unless
otherwise permitted.

Page 1-38, Subarticle 104-12(F) Modifications, line 17, add the following at the end of the
third paragraph:

Supplemental agreements executed for design-bid-build contracts shall reflect any realized
savings in the corresponding line items. Supplemental agreements executed for design-build
contracts shall add one line item deducting the full savings from the total contract price and one
line item crediting the Contractor with 50% of the total VEP savings.

Page 1-38, Subarticle 104-12(F) Modifications, lines 45-47, replace the eighth paragraph with
the following:

Unless and until a supplemental agreement is executed and issued by the Department and final
plans (hard copy and electronic) sealed by an engineer licensed in the State of North Carolina
incorporating an approved VEP have been provided to the Resident Engineer and the State Value
Management Engineer, the Contractor shall remain obligated to perform the work in accordance
with the terms of the existing contract.
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RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and
NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, to find ways to
recycle and reuse materials, to consider and minimize, where economically feasible, the
environmental impacts associated with agency land use and acquisition, construction,
maintenance and facility management for the benefit of the Citizens of North Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is
committed to supporting the efforts to initiate, develop and use products and construction
methods that incorporate the use of recycled, solid waste products and environmentally
sustainable practices in accordance with Article 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills and any practice that minimizes the environmental impact on the project annually
on the Project Construction Reuse and Recycling Reporting Form. The Project Construction
Reuse and Recycling Reporting Form and a location tool for local recycling facilities are
available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact
the State Value Management Engineer at 919-707-4810.

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.
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REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials):
(7-1-95) (Rev. 8-16-11) 1205-10 SP1 G124

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of
the delivered cost of pavement marking tape, provided that these materials have been delivered
on or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life
recommended by the manufacturer, and further provided the documents listed in
Subarticle 109-5(C) of the 2012 Standard Specifications have been furnished to the Engineer.

The Contractor shall be responsible for the material and the satisfactory performance of the
material when used in the work.

The provisions of Article 109-6 of the 2012 Standard Specifications will not apply to removable
pavement marking materials.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.
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COOPERATION BETWEEN CONTRACTORS:
(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.

R-2915A (C203593), located adjacent to R-2915B in Ashe & Watauga Counties, is scheduled to
be let simultaneously with this project. R-2915C, located adjacent to R-2915B in Ashe County,
is anticipated to be let during the construction of this project. R-2915D (C203536), located in
the vicinity of R-2915B in Ashe County, will be under construction and will not be completed
prior to the letting of this project.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to
the limits of this project to the extent that the work can be carried out to the best advantage of all
concerned.

BID DOCUMENTATION:
(1-1-02) (Rev.8-18-15) 103 SP1 G142

General

The successful Bidder (Contractor) shall submit the original, unaltered bid documentation or
a certified copy of the original, unaltered bid documentation used to prepare the bid for this
contract to the Department within 10 days after receipt of notice of award of contract. Such
documentation shall be placed in escrow with a banking institution or other bonded document
storage facility selected by the Department.

The Department will not execute the contract until the original, unaltered bid documentation or
a certified copy of the original, unaltered bid documentation has been received by the
Department.

Terms

Bid Documentation - Bid Documentation shall mean all written information, working papers,
computer printouts, electronic media, charts, and all other data compilations which contain or
reflect information, data, and calculations used by the Bidder in the preparation of the bid. The
term bid documentation includes, but is not limited to, contractor equipment rates, contractor
overhead rates, labor rates, efficiency or productivity factors, arithmetical calculations, and
quotations from subcontractors and material suppliers to the extent that such rates and quotations
were used by the Bidder in formulating and determining the bid. The term bid documentation
also includes any manuals, which are standard to the industry used by the Bidder in determining
the bid. Such manuals may be included in the bid documentation by reference. Such reference
shall include the name and date of the publication and the publisher. Bid Documentation does
not include bid documents provided by the Department for use by the Bidder in bidding on this
project. The Bid Documentation can be in the form of electronic submittal (i.e. thumb drive) or
paper. If the Bidder elects to submit the Bid Documentation in electronic format, the
Department requires a backup submittal (i.e. a second thumb drive) in case one is corrupted.
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Contractor’s Representative - Officer of the Contractor’s company; if not an officer, the
Contractor shall supply a letter signed and notarized by an officer of the Contractor’s company,
granting permission for the representative to sign the escrow agreement on behalf of the
Contractor.

Escrow Agent - Officer of the select banking institution or other bonded document storage
facility authorized to receive and release bid documentation.

Escrow Agreement Information

A draft copy of the Escrow Agreement will be mailed to the Bidder after the notice of award for
informational purposes. The Bidder and Department will sign the actual Escrow Agreement at
the time the bid documentation is delivered to the Escrow Agent.

Failure to Provide Bid Documentation

The Bidder’s failure to provide the original, unaltered bid documentation or a certified copy of
the original, unaltered bid documentation within 10 days after the notice of award is received
may be just cause for rescinding the award of the contract and may result in the removal of the
Bidder from the Department’s list of qualified bidders for a period of up to 180 days. Award
may then be made to the next lowest responsible bidder or the work may be readvertised and
constructed under the contract or otherwise, as the Department may decide.

Submittal of Bid Documentation

(A)  Appointment — Email specs@ncdot.gov or call 919.707.6900 to schedule an appointment.

(B)  Delivery - A representative of the Bidder shall deliver the original, unaltered bid
documentation or a certified copy of the original, unaltered bid documentation to the
Department, in a container suitable for sealing, within 10 days after the notice of award is
received.

(C)  Packaging — The container shall be no larger than 15.5 inches in length by 12 inches wide
by 11 inches high and shall be water resistant. The container shall be clearly marked on
the face and the back of the container with the following information: Bid
Documentation, Bidder’s Name, Bidder’s Address, Date of Escrow Submittal, Contract
Number, TIP Number if applicable, and County.

Affidavit

Bid documentation will be considered a certified copy if the Bidder includes an affidavit stating
that the enclosed documentation is an EXACT copy of the original documentation used by the
Bidder to determine the bid for this project. The affidavit shall also list each bid document with
sufficient specificity so a comparison may be made between the list and the bid documentation to
ensure that all of the bid documentation listed in the affidavit has been enclosed for escrow. The
affidavit shall attest that the affiant has personally examined the bid documentation, that the
affidavit lists all of the documents used by the Bidder to determine the bid for this project, and


mailto:specs@ncdot.gov

C203594 R-2915B G-29 Ashe County

that all bid documentation has been included. The affidavit shall be signed by a chief officer of
the company, have the person’s name and title typed below the signature, and the signature shall
be notarized at the bottom of the affidavit.

Verification

Upon delivery of the bid documentation, the Department's Contract Officer and the Bidder's
representative will verify the accuracy and completeness of the bid documentation compared to
the affidavit. Should a discrepancy exist, the Bidder's representative shall immediately furnish
the Department's Contract Officer with any other needed bid documentation. The Department's
Contract Officer upon determining that the bid documentation is complete will, in the presence
of the Bidder's representative, immediately place the complete bid documentation and affidavit
in the container and seal it. Both parties will deliver the sealed container to the Escrow Agent
for placement in a safety deposit box, vault, or other secure accommodation.

Confidentiality of Bid Documentation

The bid documentation and affidavit in escrow are, and will remain, the property of the Bidder.
The Department has no interest in, or right to, the bid documentation and affidavit other than to
verify the contents and legibility of the bid documentation unless the Contractor gives written
notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates
litigation against the Department. In the event of such written notice of intent to file a claim,
filing of a written claim, filing a written and verified claim, or initiation of litigation against the
Department, or receipt of a letter from the Contractor authorizing release, the bid documentation
and affidavit may become the property of the Department for use in considering any claim or in
litigation as the Department may deem appropriate.

Any portion or portions of the bid documentation designated by the Bidder as a trade secret at
the time the bid documentation is delivered to the Department's Contract Officer shall be
protected from disclosure as provided by G.S. 132-1.2.

Duration and Use

The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time
the Contractor receives the final estimate; or until such time as the Contractor:

(A)  Gives written notice of intent to file a claim,

(B)  Files awritten claim,

(C)  Files a written and verified claim,

(D) Initiates litigation against the Department related to the contract; or
(E)  Authorizes in writing its release.

Upon the giving of written notice of intent to file a claim, filing a written claim, filing a written
and verified claim, or the initiation of litigation by the Contractor against the Department, or
receipt of a letter from the Contractor authorizing release, the Department may obtain the release
and custody of the bid documentation.
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The Bidder certifies and agrees that the sealed container placed in escrow contains all of the bid
documentation used to determine the bid and that no other bid documentation shall be relevant or
material in litigation over claims brought by the Contractor arising out of this contract.

Release of Bid Documentation to the Contractor

If the bid documentation remains in escrow 60 calendar days after the time the Contractor
receives the final estimate and the Contractor has not filed a written claim, filed a written and
verified claim, or has not initiated litigation against the Department related to the contract, the
Department will instruct the Escrow Agent to release the sealed container to the Contractor.

The Contractor will be notified by certified letter from the Escrow Agent that the bid
documentation will be released to the Contractor. The Contractor or his representative shall
retrieve the bid documentation from the Escrow Agent within 30 days of the receipt of the
certified letter. If the Contractor does not receive the documents within 30 days of the receipt of
the certified letter, the Department will contact the Contractor to determine final dispersion of
the bid documentation.

Payment

The cost of the escrow will be borne by the Department. There will be no separate payment for
all costs of compilation of the data, container, or verification of the bid documentation. Payment
at the various contract unit or lump sum prices in the contract will be full compensation for all
such costs.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
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used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. 8 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.
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LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second
sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of
Insurance for self-insured subcontractors, irrespective of whether having regularly in service
fewer than three employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level Il and responsible for ensuring the erosion and sediment
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control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

@ Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(© Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

U] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices.  These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

2 Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCG010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
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delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:

@ Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired
streams with turbidity violations, and within 24 hours after a significant
rainfall event of 0.5 inch that occurs within a 24 hour period.

(© Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

(e Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

U] Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Q) Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

@ Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

(d) Conduct the inspections required by the NPDES permit.
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(B)

(©)

(e Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.

()] Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.

(9) Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Q) Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

() The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2) Temporary Seeding

3 Temporary Mulching

4) Sodding

5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation
(10)  Ditch liner/matting installation

(11) Inlet protection
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(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute
a Level Il Foreman for a Level I Installer, provided the Level 1l Foreman is not tasked to
another crew requiring Level 1l Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level 111 Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level Ill Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above
actions.
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(H)  Dismissal from a company for any of the above reasons.
()] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct

compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or
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(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier I Methods include stilling basins which are standard
compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when needed
to meet the stream turbidity standards. Tier Il Methods are also noncompensatory and are
options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed
in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer
Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.
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Should the Contractor exhaust all Tier | Methods on a site exclusive of rare or unique resources
or special environmental conditions, Tier Il Methods may be required by regulators on a case by
case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence

of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior
to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by
the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second
sentence of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase
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material for the subcontractor, the value of the material purchased will be included in the total
dollar amount considered to have been sublet.

MOBILIZATION:
(09-15-15) 800 SP1 G194

Revise the 2012 Standard Specifications as follows:

Page 8-1, Subarticle 800-2 Measurement and Payment, add the following as the 5
paragraph:

For projects that have a delayed availability date of 90 calendar days or more after contract
execution, the first mobilization payment may be for the verified actual cost of paid bond
premiums. This payment will only be made upon request by the contractor with supporting
documentation including invoice and proof of payment. This payment will be limited to 1% of
the amount bid for the contract and the subsequent mobilization payment will be reduced by an
equal amount to follow the payment schedule as shown above. In no case will more than 5% of
the amount bid for the contract be paid before the last partial pay estimate.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD 111:
(4-6-06) (Rev.8-18-15) 200 SP2 R02B

Perform clearing on this project to the limits established by Method “III” shown on Standard
Drawing No. 200.03 of the 2012 Roadway Standard Drawings. Conventional clearing methods
may be used except where permit drawings or conditions have been included in the proposal
which require certain areas to be cleared by hand methods.

BUILDING REMOVAL.:
(1-1-02) (Rev. 7-8-14) 215 SP2 R15

Remove the buildings listed below, including any underground storage tanks and appurtenances,
in accordance with Section 215 of the 2012 Standard Specifications:

Parcel Location Description

003 | Rt. of Survey Station  One Story Metal Business (3,933 SF), One Story
157+96.88 to 161.15, Line —L- | Framed Business (495 SF)

005 | Rt. of Survey Station 160+68 | One Story Framed Shed (664 SF), Single Wide
to 161+55, —L- Mobile Home (672 SF)

007 | Rt. of Survey Station 163+25 | One Story Framed Dwelling (1,058 SF)
to 164+00, —L-

008 | Lt. of Survey Station 168+98 | One Story Framed Business (1,600 SF), Wood Frame
to 169+14, -L- Shed (80 SF); One Story Lumber Business Building

partially outside right of way and/or construction
limits.

012 | Rt. of Survey Station 166+05 | Single Wide Mobile Home (510 SF) Wooden Lap
to 167+36, -L- Shed (141 SF)

013 | Rt. of Survey Station 167+00 | Single Wide Mobile Home (941 SF)
to 167+85, -L-

014 | Rt. of Survey Station 169+70 A One Story Framed Dwelling (1,210 SF), Two Story
to 173+83, -L- Barn with Attached Shed (1,997 SF)

019 | Rt. of Survey Station 182+00 | Two Story Framed Dwelling (1800 SF)
to 182+75, -L-

020 | Rt. of Survey Station 180+42 | One and one-half Story Framed Dwelling (3,015 SF)
to 182, -L-

022 | Rt. of Survey Station 184+40 | One and one-half story framed dwelling (1,475 SF)
to 184+92, -L- with a one car garage/storage in basement (955 SF);

023 | Rt. of Survey Station 189+00 | Two Story Framed Dwelling (6,100 SF), Shed (1125
to 189+50, -L- SF), Garage (3,025 SF)

024 | Rt. of Survey Station 189+20 @ One Story Framed Dwelling (1,186 SF)
to 189+87, -L-

025 | Rt. of Survey Station 192+30 | One Story Framed Dwelling (1,486 SF) One Car
to 194450, -L- Detached Carport (180 SF). Wood Frame Four Bay
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Garage with Loft (968 SF)
028 | Rt. of Survey Station 201+93 | Wood Frame Shed (330 SF)
to 202+80, -L-
031 | Rt. of Survey Station 203+20 A One and one half story framed dwelling (1500 SF)
to 203+90, -L-
033 | Rt. of Survey Station 211+60 | Log Building (144 SF), Wood Frame Shed (279 SF)
to 215+50, -L-
036 & | Rt. of Survey Station 224+05 | Metal Business (9,875 SF), Metal Business (12,500
037 | to 227+38, -L- SF), both partially outside right of way and/or
construction limits.
045 | Rt. of Survey Station 253+22 | One Story Framed Dwelling (1,388 SF)
to 254472, -L-
049 | Rt. of Survey Station 260+50 @ Garage (320 SF)
to 260+64, -L-
052 | Rt. of Survey Station 263+00  One Story Framed Dwelling (1,888 SF), partially
to 264+50 outside right of way and/or construction limits

NOTE - When the description of the work indicates a building partially inside and partially
outside the right of way and/or construction area, but does not require the building to be cut off,
the entire building shall be removed.

TEMPORARY PAVEMENT:

Construct the temporary pavement required on this project in accordance with the plans or as
directed by the Engineer.

After the temporary pavement has served its purpose, remove the portions deemed unsuitable for
use as a permanent part of the project as directed by the Engineer. Place pavement and earth
material removed from the temporary pavement areas in embankments or dispose of in waste
areas furnished by the Contractor.

Aggregate base course, incidental stone base, and earth material that is removed will be
measured and will be paid at the contract unit price per cubic yard for Unclassified Excavation.
Pavement that is removed will be measured and will be paid at the contract unit price per square
yard for Removal of Existing Pavement. Pavement that is milled will be measured and paid at
the contract unit price per square yard for the applicable milling depth pay item. Pipe culverts
removed remain the property of the Contractor. Pipe culverts that are removed will be measured
and will be paid at the contract unit price per linear foot for Pipe Removal. Payment for the
construction of the temporary pavement and incidental stone base will be made at the contract
unit prices for the various items involved.

Such prices and payments will be full compensation for constructing the temporary pavement
and for the work of removing aggregate base course, incidental stone base, earth material, and
pavement; removing pipe culverts; and for placing earth material and pavement in embankments
or disposing of earth material and pavement in waste areas.
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SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2 R45 B

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications.

Measurement and Payment

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of Borrow Excavation or Shoulder Borrow. If there is no pay item for
Borrow or Shoulder Borrow in the contract, this work will be considered incidental to
Unclassified Excavation. Stockpile the excavated material in a manner to facilitate measurement
by the Engineer. Fill the void created by the excavation of the shoulder and fill slope material
with suitable material. Payment for material used from the stockpile will be made at the contract
unit price for Borrow Excavation or Shoulder Borrow. If there is no pay item for Borrow
Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for
Unclassified Excavation. The material used to fill the void created by the excavation of the
shoulder and fill slope material will be made at the contract unit price for Unclassified
Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and grubbing
operations that is placed directly on shoulders or slope areas, will not be measured separately for
payment, as payment for the work requiring the excavation will be considered adequate
compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material
used from the stockpile will be made at the contract unit price for Borrow Excavation or
Shoulder Borrow.

When shoulder material is obtained from borrow sources or from stockpiled material, payment
for the work of shoulder construction will be made at the contract unit price per cubic yard for
Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of
Section 230 or Section 560 of the 2012 Standard Specifications.
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PIPE INSTALLATION:
(11-20-12) (Rev. 8-18-15) 300 SP3 RO1

Revise the 2012 Standard Specifications as follows:

Page 3-1, Article 300-2, Materials, line 15, in the materials table, replace “Flowable Fill” and
“Geotextiles” with the following:

Item Section
Flowable Fill, Excavatable 1000-6
Grout, Type 2 1003
Geotextiles, Type 4 1056

Page 3-1, Article 300-2, Materials, lines 23-24, replace sentence with the following:

Provide foundation conditioning geotextile and geotextile to wrap pipe joints in accordance with
Section 1056 for Type 4 geotextile.

Page 3-3, Subarticle 300-6(A), Rigid Pipe, line 2, in the first paragraph, replace “an approved
non-shrink grout.” with “grout.” and line 4, in the second paragraph, replace “filtration
geotextile” with “geotextile”.

Page 3-3, Article 300-7, Backfilling, lines 37-38, in the first and second sentences of the fifth
paragraph, replace “Excavatable flowable fill” with “Flowable fill”.

FLOWABLE FILL:
(9-17-02) (Rev 1-17-12) 300, 340, 450, 1000, 1530, 1540, 1550 SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed.

Materials
Refer to Division 10 of the 2012 Standard Specifications.

Item Section
Flowable Fill 1000-6

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.



C203594 R-2915B R-5 Ashe County

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including, but not
limited to, the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit

Flowable Fill Cubic Yard

BRIDGE APPROACH FILLS:

(10-19-10) (Rev. 1-17-12) 422 SP4 R02
Description

Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced
bridge approach fills. Construct bridge approach fills in accordance with the contract and
Standard Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings. Define
“geosynthetics” as geotextiles or ggomembranes.

Materials

Refer to Division 10 of the 2012 Standard Specifications.

Item Section
Anchor Pins 1056-2
Geotextiles 1056
Portland Cement Concrete 1000
Select Material 1016
Subsurface Drainage Materials 1044
Wire Staples 1060-8(D)

For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration
geotextiles. For reinforced bridge approach fills, provide Type 5 geotextile for geotextile
reinforcement and Type 1 geotextile and No. 78M stone for drains. Use Class B concrete for
concrete pads.

Use Class 111 or V select material for reinforced bridge approach fills and only Class V select
material (standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.
Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials. For drains and
PVC pipes behind end bents, use pipes with perforations that meet AASHTO M 278.

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced
bridge approach fills. For PVC geomembranes, provide grade PVC30 geomembranes that meet
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ASTM D7176. For HDPE and LLDPE geomembranes, use geomembranes with a nominal
thickness of at least 30 mils that meet Geosynthetic Research Institute Standard Specifications
GM13 or GM17, respectively. Handle and store geomembranes in accordance with
Article 1056-2 of the 2012 Standard Specifications.  Provide material certifications for
geomembranes in accordance with Article 1056-3 of the 2012 Standard Specifications.

Construction Methods

Excavate as necessary for bridge approach fills in accordance with the contract. Notify the
Engineer when foundation excavation is complete. Do not place geomembranes or filtration
geotextiles until excavation dimensions and foundation material are approved. Attach
geomembranes and filtration geotextiles to end bent cap back and wing walls with adhesives,
tapes or other approved methods. Glue or weld geomembrane seams to prevent leakage.

For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown
in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension
free of kinks, folds, wrinkles or creases. Install geotextile reinforcement with the orientation,
dimensions and number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway
Standard Drawings. Place first layer of geotextile reinforcement directly on geomembranes with
no void or material in between. Install geotextile reinforcement with the machine direction
(MD) parallel to the roadway centerline. The MD is the direction of the length or long
dimension of the geotextile roll. Do not splice or overlap geotextile reinforcement in the MD so
seams are perpendicular to the roadway centerline. Wrap geotextile reinforcement at end bent
cap back and wing walls as shown in Standard Drawing No. 422.10 of the 2012 Roadway
Standard Drawings and directed by the Engineer. Extend geotextile reinforcement at least 4 ft
back behind end bent cap back and wing walls into select material.

Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.
Hold geotextiles in place with wire staples or anchor pins as needed. Contact the Engineer when
existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will
interfere with geosynthetics.

For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter
continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.
Install drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard
Drawings. For bridge approach fills for sub regional tier bridges, install 4" diameter continuous
perforated PVC drain pipes in accordance with Standard Drawing No. 422.11 of the
2012 Roadway Standard Drawings.

Use solvent cement to connect PVC pipes so joints do not leak. Connect perforated pipes to
outlet pipes just behind wing walls. Provide drain pipes and drains with positive drainage
towards outlets. Place pipe sleeves in or under wing walls for outlet pipes so positive drainage is
maintained. Use sleeves that can withstand wing wall loads.

Place select material in 8" to 10" thick lifts. Use only hand operated compaction equipment to
compact select material for bridge approach fills. Compact Class Il select material in
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accordance with Subarticle 235-3(C) of the 2012 Standard Specifications. Compact No. 78M
stone with a vibratory compactor to the satisfaction of the Engineer. Do not displace or damage
geosynthetics, drain pipes or drains when placing and compacting select material. End dumping
directly on geosynthetics is not permitted. Do not operate heavy equipment on geosynthetics,
drain pipes or drains until they are covered with at least 8" of select material. Replace any
damaged geosynthetics, drain pipes or drains to the satisfaction of the Engineer.

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03
of the 2012 Roadway Standard Drawings. Connect ends of outlet pipes to concrete pads or
existing drainage structures as directed by the Engineer. Construct concrete pads with an
Ordinary surface finish that meets Subarticle 825-6(B) of the 2012 Standard Specifications.

Measurement and Payment

Reinforced Bridge Approach Fill, Station ___ will be paid at the contract lump sum price. The
contract lump sum price for Reinforced Bridge Approach Fill, Station __ will be full
compensation for labor, tools, equipment and reinforced bridge approach fill materials,
excavating, backfilling, hauling and removing excavated materials, compacting select material,
connecting outlet pipes to existing drainage structures and supplying select materials,
geosynthetics, drains, pipe sleeves and outlet components and any incidentals necessary to
construct all reinforced bridge approach fills at each bridge.

Bridge Approach Fill - Sub Regional Tier, Station ___ will be paid at the contract lump sum
price. The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station
will be full compensation for labor, tools, equipment and bridge approach fill materials,
excavating, backfilling, hauling and removing excavated materials, compacting No. 78M stone,
connecting outlet pipes to existing drainage structures and supplying No. 78M stone, filtration
geotextiles, drain pipes, pipe sleeves and outlet components and any incidentals necessary to
construct all bridge approach fills at each sub regional tier bridge.

Payment will be made under:

Pay Item Pay Unit
Reinforced Bridge Approach Fill, Station Lump Sum
Bridge Approach Fill - Sub Regional Tier, Station Lump Sum

PREPARATION OF SUBGRADE AND BASE:
(1-16-96) 610 SP5 R05

On mainline portions and ramps of this project, prepare the subgrade and base beneath the
pavement structure in accordance with the applicable sections of the 2012 Standard
Specifications except use an automatically controlled fine grading machine using string lines,
laser controls or other approved methods to produce final subgrade and base surfaces meeting the
lines, grades and cross sections required by the plans or established by the Engineer.

No direct payment will be made for the work required by this provision as it will be considered
incidental to other work being paid for by the various items in the contract.
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CLASS IV SUBGRADE STABILIZATION IN LIEU OF CHEMICAL STABILIZATION:
(6-16-15) 501, 542 SPO5 RO17

Description

In lieu of chemical stabilization, provide Class IV Subgrade Stabilization by replacing 8” of
subgrade soils with geotextile and Class IV select material. This substitution is allowed in full
typical section width and cannot result in chemically stabilized sections less than 1,000 feet in
length, unless otherwise approved by the Engineer. Notify the Engineer at least 30 days in
advance of starting Class IV Subgrade Stabilization in lieu of Chemical Stabilization.

Materials

Refer to the 2012 Standard Specifications.

Item Section
Geotextile for Soil Stabilization, Type 4 1056
Select Material, Class IV 1016

Use Class 1V Select Material for Class 1V Subgrade Stabilization.
Construction Methods

Install geotextile for soil stabilization in accordance with Article 270-3 in the 2012 Standard
Specifications. Place Class IV subgrade stabilization (standard size no. ABC) by end dumping
ABC on geotextiles. Do not operate heavy equipment on geotextiles until geotextiles are
covered with Class IV subgrade stabilization. Compact ABC to 97% of AASHTO T 180 as
modified by the Department.

Maintain Class 1V subgrade stabilization in an acceptable condition and minimize the use of
heavy equipment on ABC in order to avoid damaging aggregate subgrades. Provide and
maintain drainage ditches and drains as required to prevent entrapping water in aggregate
subgrades.

Measurement and Payment

Class IV Subgrade Stabilization in Lieu of Chemical Stabilization will be paid at the prices
established in the contract that relate to the chemical stabilization type that is being replaced
(Lime or Cement). No direct payment will be made for additional excavation required to
accommodate this alternate.

The total amount paid for this subgrade stabilization alternative will be limited to the contract
amounts per square yard for replacement for Portland cement or lime, theoretical tons of
Portland cement or lime replaced, mixing of cement or lime, and theoretical gallons of asphalt
curing seal replaced at the rate of 0.15 gallons per square yard.
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A Supplement Agreement will be executed prior to starting the work to create a square yard price
for the Class IV Subgrade Stabilization in Lieu of Chemical Stabilization and deleting the
quantities associated with the work being replaced.

#57 STONE:
7-18-06 SPI110-01

Description

The Contractor shall place #57 stone in accordance with the details in the plans and the following
provision.

Materials
Item Section
# 57 Stone 1005

Construction Methods

The stone shall be placed and compacted as directed by the Engineer.

Measurement and Payment

#57 Stone will be measured and paid in tons that are completed and accepted. The stone will be
measured by being weighed in trucks on certified platform scales or other certified weighing
devices. The price and payment will be full compensation for furnishing, hauling, placing, and
all incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
#57 Stone Ton

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 4-21-15) 605, 609, 610, 650 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.
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TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%620
Mix%20Asphalt%20Approved%20L ist.pdf



https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT#
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°%F 260 - 310°F
A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15°

and minus 25° of the temperature specified on the JMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the
second paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F” with
“275°F or greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17,
replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of
the paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B,C, D 35°F
SF9.5A, S9.5B 40°F*
S9.5C, S12.5C 45°FA
S9.5D, S12.5D 50°F
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the

minimum surface and air temperature shall be 50°F.

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”.
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Sieve Size (mm) Type FC-1 Type FC-1 Modified = Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75 - 100 55-80

4.75 25-45 25 - 45 15-30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 2.0-4.0
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S9.5 6.0%
Asphalt Concrete Surface Course Type S 125 5.6%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 479.62 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on August 1, 2015.
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GUARDRAIL ANCHOR UNITS, TYPE 350 (TL-3):
(4-20-04) (Rev. 7-21-15) 862 SP08 R065

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations
shown in the plans.

Materials

Furnish guardrail anchor units listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of
the 2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard
Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit.
Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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IMPACT ATTENUATOR UNITS, TYPE 350:
(4-20-04) (Rev. 7-21-15) SP08 RO75

Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.

Materials

Furnish impact attenuator units listed on the Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. Prior to installation the
Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of
the 2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Article 105-2 of the 2012 Standard
Specifications.

No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans and details and assembling instructions furnished by the manufacturer.

Construction Methods

If the median width is 40 feet or less, the Contractor shall supply NON-GATING Impact
Attenuator Units.

If the median width is greater than 40 feet, the Contractor may use GATING or NON-GATING
Impact Attenuator Units.

Measurement and Payment

Impact Attenuator Unit, Type 350 will be measured and paid at the contract unit price per each.
Such prices and payment will be full compensation for all work covered by this provision
including, but not limited to, furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Impact Attenuator Units, Type 350 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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TEMPORARY 4 STRAND BARBED WIRE FENCE WITH POSTS:

Description

Construct temporary barbed wire fence with posts at locations indicated in the plans and as
directed by the Engineer. After the fence has served its purpose and is no longer needed, as
determined by the Engineer, it shall be removed. The temporary fence becomes the property of
the Contractor.

Materials

Refer to Section 866 of the Standard Specifications.

Construction Methods

Barbed wire fence shall be installed in accordance with Section 866 of the Standard
Specifications, Roadway Standard Drawing 866.04, and as directed by the Engineer. The fence
shall be maintained as directed by the Engineer.

Measurement and Payment

Temporary 4 Strand Barbed Wire Fence With Posts will be measured and paid for as the actual
number of linear feet of fence constructed and accepted, measured in place from center of end
post to center of end post. All posts used for the barbed wire fence are included in the price of
the barbed wire fence and will not be paid for separately. Such price and payment will be full
compensation for all materials, labor, fence maintenance, removal, and incidentals, necessary to
satisfactorily complete the work.

Payment will be made under:

Pay Item Pay Unit
Temporary 4 Strand Barbed Wire Fence With Posts Linear Foot

EARLY FENCING:
(Rev 11-7-08) SP18-18 (REV.)

As part of the first operation, install barbed wire fence prior to removing the existing fence at the
locations shown in the Fencing Summary table to constrain livestock in the appropriate area.

PREFORMED SCOUR HOLE WITH LEVEL SPREADER APRON:
(10-15-02) (Rev. 10-20-09) 410 SP8 R105

Description

Construct and maintain preformed scour holes with spreader aprons at the locations shown on the
plans and in accordance with the details in the plans. Work includes excavation, shaping and
maintaining the hole and apron, furnishing and placing filter fabric, rip rap (class as specified in
the plans) and permanent soil reinforcement matting.
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Materials

ltem Section
Plain Rip Rap 1042
Filter Fabric 1056

The permanent soil reinforcement matting shall be permanent erosion control reinforcement mat
and shall be constructed of synthetic or a combination of coconut and synthetic fibers evenly
distributed throughout the mat between a bottom UV stabilized netting and a heavy duty
UV stabilized top net. The matting shall be stitched together with UV stabilized polypropylene
thread to form a permanent three dimensional structure. The mat shall have the following
minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9%
Thickness ASTM D6525 0.40in
Mass Per Unit Area ASTM D6566 0.55 Ib/sy
Tensile Strength ASTM D6818 385 Ib/ft
Elongation ( Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM 4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Stress (Vegetated)  Performance Bench >8.0 1b/ft*
Test
Maximum Allowable Velocity (Vegetated) Performance Bench >16.0 ft/s
Test

*ASTM D1682 Tensile Strength and % strength retention of material after 1,000 hours of
exposure.

Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A)  The chemical and physical properties of the mat used, and
(B)  Conformance of the mat with this specification.

Construction Methods

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the 2012 Standard Specifications. The surface of the soil shall be smooth,
firm, stable and free of rocks, clods, roots or other obstructions that would prevent the mat from
lying in direct contact with the soil surface. Areas where the mat is to be placed will not need to
be mulched.
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Measurement and Payment

Preformed Scour Holes with Level Spreader Aprons will be measured and paid as the actual
number incorporated into the completed and accepted work. Such price and payment will be full
compensation for all work covered by this provision.

Payment will be made under:

Pay Item Pay Unit
Preformed Scour Hole with Level Spreader Aprons Each

STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) 900 SP9 R02

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Contractor shall be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work shall be considered incidental to other work being
paid for by the various items in the contract.
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MATERIALS:
(2-21-12) (Rev. 5-19-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 ROL

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an
approved pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix
design conforms to the criteria. Define a major change to the mix design as:

1) A source change in coarse aggregate, fine aggregate or cement.
2 A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

3) A guantitative change in coarse aggregate (applies to an increase or decrease greater than
5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to
an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase
or decrease greater than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to
the table of item references:

Item Section
Type IL Blended Cement 1024-1

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second
paragraph with the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to
each pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third
paragraph through the sixth paragraph beginning with “If any change is made to the mix design,
submit...” through “...(applies to a decrease only).”
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency Max.

] Maximum Water-Cement Ratio Slump Cement Content
o [%2)
w3 ELS > . . Non Air-
o o = © -
8 3 g > A'EErngged Entrained 8 . 8 Vibrated Non- Vibrated
53 £EQ Concrete £ é £
= © Rounded Angular Rounded Angular S S : H
Aggregate Aggtree— Aggregate Aga?tree— Min. Max. Min. Max.
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AASIP 4500 0381 0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - 7-9 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602 -
15
machine-
placed
B 2,500 0.488 0.567 0.559 0.630 95 4 508 - 545 -
haﬁd—
placed
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
Eill 150 max. asneeded = asneeded = asneeded @ as needed - F;g\l’:- - - 40 100
excavatable at 56 days
Flowable
Fill 125 asneeded = asneeded = asneeded @ as needed - F;g\lfg— - - 100 ne:(ied
non-excavatable
4,500 .
design. 1.5 slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0 hand
flexural, place
design only
See as as as as as
Precast 1—'(—)6;1[;'?1 as needed | as needed . . 6 needed needed needed needed needed
See
Prestress per SeeTable  Tople - - 8 - 564 ne:§ed . )

contract 1078-1 1078-1

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph with the
following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to
each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-
cementitious material (cement + fly ash) ratio for the classes of concrete listed.

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO,
delete the table.
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Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT
CONCRETE, lines 30-31, delete the second sentence of the third paragraph.

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF
EXCAVATIONS, line 30, add the following at the end of Section 1002:

(H) Handling and Storing Test Panels

Notify the Area Materials Engineer when preconstruction or production test panels are
made within 24 hours of shooting the panels. Field cure and protect test panels from
damage in accordance with ASTM C1140 until the Department transports panels to the
Materials and Tests Regional Laboratory for coring.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

C203594 R-2915B
with the following:

S7 -

S5’M -

78M -

14M -

ABC -

ABC
(M)

Light-
weight

1
172"

90-
100

95-
100
100
100

100

100

100

AGGREGATE GRADATION - COARSE AGGREGATE

20-
55

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

3/4"

0-15

35-
70
20-
55

90-
100

100

100

TABLE 1005-1

Percentage of Total by Weight Passing

172"

0-10

25-
60

25-
45
20-
55

98-
100

55-
80

45-
79

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

3/8"

0-5

0-30

0-5

100

100

100

80-
100

#4

0-5

0-10

0-10

0-10

20-
45
35-
70
85-
100
35-
55

20-
40

40

#8 #10

0-5 -

0-5 -

0-15 -

5-20 -

10-

40
25-
45

0-
25

0-20 -

#16

0-8

0-10

#40

30

#200

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST
AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both
tables, replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT
CONCRETE, replace with the following:

TABLE 1024-1
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content
Class F Fly Ash with 1.0 Ib Class F fly ash per Ib of cement replaced

Ground Granulated Blast 35%-50% by weight of required cement content
Furnace Slag with 1.0 Ib slag per Ib of cement replaced
L 4%-8% by weight of required cement content
Microsilica

with 1.0 Ib microsilica per Ib of cement replaced

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence
of the second paragraph with the following:

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation
Program (NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically
stabilized earth (MSE) wall faces” with “temporary wall faces”.
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Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first sentence
in the second paragraph:

Geotextiles will be identified by the product name printed directly on the geotextile. When
geotextiles are not marked with a product name or marked with only a manufacturing plant
identification code, geotextiles will be identified by product labels attached to the geotextile
wrapping. When identification is based on labels instead of markings, unwrap geotextiles just
before use in the presence of the Engineer to confirm that the product labels on both ends of the
outside of the geotextile outer wrapping match the labels affixed to both ends of the inside of the
geotextile roll core. Partial geotextile roles without the product name printed on the geotextile or
product labels affixed to the geotextile roll core may not be used.
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Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement

Property Type 1 Type 2 Type 3* Type 4 Type 5° Test
Typical Shoulder Under Temporary Soil Temporary Method
Application Drains RipRap  Silt Fence Stabilization Walls
Elongation = > 500, >500%  <25% < 50% <500 ~ ASTM
(MD & CD) - - - D4632
Grab Strength 100 IbC ASTM
(MD & CD) D4632
Tear Strength ~ Table 1°,  Table 1°, Table 1°, ASTM
(MD & CD) Class 3 Class 1 i Class 3 ) D4533
Puncture ASTM
Strength i D6241
2,400 Ib/ft®
Ultimate (unless
Tensile required ASTM
Strength ) ) i i otherwise = D4595
(MD & CD) in the
contract)
Permittivity 0.20 sec*© gi}gf
D
Apparent Toable 2 0 r ASTM
Opening Size 1.5 /o_to 504) Table 7° Table 5° 0.60 mm D4751
UV Stability In Situ Soil
. Passing No. 200 C.G ASTM
(Retained 70%™ D4355
Strength)

. Minimum roll width of 36" required.
Minimum roll width of 13 ft required.
. MARYV per Article 1056-3.
. AASHTO M 288.
US Sieve No. per AASHTO M 92.
Maximum average roll value.
. After 500 hours of exposure.

OMMmMmoOOoT>

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with the
following:

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles attached to
drainage cores that meet Table 1056-2.
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M306 loading (40,000 Ibs.) will be required only when noted on the design
documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Compressive

28 Day Design
Compressive

Property Strength Strength
6,000 psi or less greater thgn
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C)
and (D) with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the EIcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.
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Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace

C203594 R-2915B
with the following:

Property Type 1l Type 2 Type 3 Type Type Type Type 5
3A 4A 4B
Viscosity-Poises at 77°F + 2°F Gel 10-30 25-75 Gel 40-150 40-150 1-6
Spindle No. - 3 4 -- 4 4 2
Speed (RPM) - 20 20 - 10 10 50
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80 20-60
Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500 4,000
7 days (psi)
Tensile Elongation at 7 days (%) 30 min. 30 min. 2-5 2-5 5-15 5-15 2-5
Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000 6,000
2". mortar cubes at 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000 -
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 15 1.0 1.0 15 1.0 1.0 1.0
Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500 1,500

Test at 14 days (psi)

Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence

of the first paragraph with the following:

through the Value Management Unit with the following information for each type and brand

Manufacturers choosing to supply material for Department jobs must submit an application
name:
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237 with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1”” with “Type 3.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section
1081:

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS
(A)General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic
markers.

Type IV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
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by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.
Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and
a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive a barrier coat. The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type I,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer’s recommendations whichever is more stringent. Use Type I when the pavement
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is
more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081 with
“Article 1081-4".

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with
“Article 1081-4".

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC 8 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.
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Page 10-204, Table 1092-3 MINIMUM COEFFICIENT OF RETROREFLECTION FOR
NC GRADE A, replace with the following:

C203594 R-2915B Ashe County

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation ERtnrglreuce é <_§3 § o 8 Fluorescent  Fluorescent
1 D [ D: oy
Angle, degrees degrees = L 6 m  Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27

SELECT MATERIAL, CLASS I1I, TYPE 3:
(1-17-12) 1016, 1044

SP10 RO5

Revise the 2012 Standard Specifications as follows:
Page 10-39, Article 1016-3, CLASS 111, add the following after line 14:
Type 3 Select Material

Type 3 select material is a natural or manufactured fine aggregate material meeting the following
gradation requirements and as described in Sections 1005 and 1006:

Percentage of Total by Weight Passing

3/8"

#4

#8

#16

#30

#50

#100

#200

100

95-100

65-100

35-95

15-75

5-35

0-25

0-8

Page 10-39, Article 1016-3, CLASS I11, line 15, replace “either type” with “Type 1, Type 2 or

Type 3”.

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following:

Subdrain fine aggregate shall meet Class 111 select material, Type 1 or Type 3.

Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following:

Subdrain coarse aggregate shall meet Class V select material.
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SHOULDER AND SLOPE BORROW:
(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil
consisting of loose, friable, sandy material with a Pl greater than 6 and less than 25 and a pH
ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional
limestone is provided in accordance with the application rates shown in Table 1019-1A. Soil
type is identified during the soil analysis. Soils with a pH above 7.0 require acidic amendments
to be added. Submit proposed acidic amendments to the Engineer for review and approval.
Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used.

pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
40-4.4 1,000 4,000 6,000
45-4.9 500 3,000 5,000
50-54 NA 2,000 4,000

Note: Limestone application rates shown in this table are in addition to the standard rate of
4000 Ibs. / acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for
Ph adjustment.

GROUT PRODUCTION AND DELIVERY:
(3-17-15) 1003 SP10 R20

Revise the 2012 Standard Specifications as follows:
Replace Section 1003 with the following:

SECTION 1003
GROUT PRODUCTION AND DELIVERY

1003-1 DESCRIPTION

This section addresses cement grout to be used for structures, foundations, retaining walls,
concrete barriers, embankments, pavements and other applications in accordance with the
contract. Produce non-metallic grout composed of Portland cement and water and at the
Contractor’s option or as required, aggregate and pozzolans. Include chemical admixtures as
required or needed. Provide sand cement or neat cement grout as required. Define “sand cement
grout” as grout with only fine aggregate and “neat cement grout” as grout without aggregate.

The types of grout with their typical uses are as shown below:

Type 1 — A cement grout with only a 3-day strength requirement and a fluid consistency that is
typically used for filling subsurface voids.
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Type 2 — A nonshrink grout with strength, height change and flow conforming to ASTM C1107
that is typically used for foundations, ground anchors and soil nails.

Type 3 — A nonshrink grout with high early strength and freeze-thaw durability requirements
that is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for
concrete barriers and structures.

Type 4 — A neat cement grout with low strength, a fluid consistency and high fly ash content that
is typically used for slab jacking.

Type 5 — A low slump, low mobility sand cement grout with minimal strength that is typically
used for compaction grouting.

1003-2 MATERIALS

Refer to Division 10.

Item Section
Chemical Admixtures 1024-3
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Portland Cement 1024-1
Silica Fume 1024-7
Water 1024-4

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate. At the
Contractor’s option, use an approved packaged grout instead of the materials above except for
water. Use packaged grouts that are on the NCDOT Approved Products List.

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in
accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or
other admixtures in Type 4 or 5 grout. Use Class F fly ash for Type 4 grout and Type Il Portland
cement for Type 5 grout.

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI)
that meet Table 1003-1 for Type 5 grout. Fly ash may be substituted for a portion of the fines in
the aggregate. Do not use any other pozzolans in Type 5 grout.
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TABLE 1003-1
AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT

Gradation . .
Sieve Designation Percentage Passing Maximum Maximum
per AASHTO M 92 (% by weight) Liquid Limit Plasticity Index
3/8" 100
No. 4 70-95
No. 8 50-90
No. 16 30-80 N/A N/A
No. 30 25-70
No. 50 20-50
No. 100 15-40
No. 200 10-30 25 10

1003-3 COMPOSITION AND DESIGN

When using an approved packaged grout, a grout mix design submittal is not required.
Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.
Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or
an Engineer licensed by the State of North Carolina. Mix proportions shall be
determined by a testing laboratory approved by the Department. Base grout mix designs
on laboratory trial batches that meet Table 1003-2 and this section. With permission, the
Contractor may use a quantity of chemical admixture within the range shown on the
current list of approved admixtures maintained by the Materials and Tests Unit.

Submit grout mix designs in terms of saturated surface dry weights on Materials and
Tests Form 312U at least 35 days before proposed use. Adjust batch proportions to
compensate for surface moisture contained in the aggregates at the time of batching.
Changes in the saturated surface dry mix proportions will not be permitted unless revised
grout mix designs have been submitted to the Engineer and approved.

Accompany Materials and Tests Form 312U with a listing of laboratory test results of
compressive strength, density and flow or slump and if applicable, aggregate gradation,
durability and height change. List the compressive strength of at least three 2" cubes at
the age of 3 and 28 days.

The Engineer will review the grout mix design for compliance with the contract and
notify the Contractor as to its acceptability. Do not use a grout mix until written notice
has been received. Acceptance of the grout mix design or use of approved packaged
grouts does not relieve the Contractor of his responsibility to furnish a product that meets
the contract. Upon written request from the Contractor, a grout mix design accepted and
used satisfactorily on any Department project may be accepted for use on other projects.
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Perform laboratory tests in accordance with the following test procedures:

Property Test Method
Aggregate Gradation® AASHTO T 27
Compressive Strength AASHTO T 106
AASHTO T 121,
Density (Unit Weight) AASHTO T 133°,
ANSI/API RP® 13B-1B (Section 4, Mud Balance)
Durability AASHTO T 161°
Flow ASTM C939 (Flow Cone)
Height Change ASTM C1090%
Slump AASHTO T 119
A. Applicable to grout with aggregate.
B. Applicable to Neat Cement Grout.
C. American National Standards Institute/American Petroleum Institute Recommended

Practice.
Procedure A (Rapid Freezing and Thawing in Water) required.
Moist room storage required.

mo

1003-4 GROUT REQUIREMENTS

Provide grout types in accordance with the contract. Use grouts with properties that meet
Table 1003-2. The compressive strength of the grout will be considered the average
compressive strength test results of three 2" cubes at each age. Make cubes that meet
AASHTO T 106 from the grout delivered for the work or mixed on-site. Make cubes at
such frequencies as the Engineer may determine and cure them in accordance with
AASHTO T 106.
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TABLE 1003-2
GROUT REQUIREMENTS

Minimum Height Minimum
Tgfsu(if Cstirrr;[r)]ri;sg{[e Change Flow”/Slump®  Durability
3 days g 28 days at 28 days Factor
1 3,000 psi — — 10 - 30 sec —
2 Table 1¢ Fluid Consistency® -
Per Accepted
3 5000psi - 0-029  GroutMix Design/ 80
Approved
Packaged Grout
4P 600 psi 1,500 psi — 10 — 26 sec -
5 — 500 psi — 1-3" -

A. Applicable to Type 1 through 4 grouts.

B. Applicable to Type 5 grout.

C. ASTM C1107.

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash.

1003-5 TEMPERATURE REQUIREMENTS

When using an approved packaged grout, follow the manufacturer’s instructions for grout
and air temperature at the time of placement. Otherwise, the grout temperature at the
time of placement shall be not less than 50°F nor more than 90°F. Do not place grout
when the air temperature measured at the location of the grouting operation in the shade
away from artificial heat is below 40°F.

1003-6 ELAPSED TIME FOR PLACING GROUT

Agitate grout continuously before placement. Regulate the delivery so the maximum
interval between the placing of batches at the work site does not exceed 20 minutes.
Place grout before exceeding the times in Table 1003-3. Measure the elapsed time as the
time between adding the mixing water to the grout mix and placing the grout.

TABLE 1003-3
ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)

Maximum Elapsed Time

.ﬁ‘; &ggg{gﬁ; No Retarding Reta_rding
Whichever is Hiéher Admixture Admixture
Used Used
90°F or above 30 minutes 1 hr. 15 minutes
80°F through 89°F 45 minutes 1 hr. 30 minutes

79°F or below 60 minutes 1 hr. 45 minutes
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1003-7 MIXING AND DELIVERY

Use grout free of any lumps and undispersed cement. When using an approved packaged
grout, mix grout in accordance with the manufacturer’s instructions. Otherwise, comply
with Articles 1000-8 through 1000-12 to the extent applicable for grout instead of
concrete.

TEMPORARY SHORING:
(2-20-07) (Rev. 3-17-15) SP11 R02

Description

Temporary shoring includes cantilever, braced and anchored shoring and temporary
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans
or as directed. Design and construct temporary shoring based on actual elevations and shoring
dimensions in accordance with the contract and accepted submittals. Construct temporary
shoring at locations shown in the plans and as directed. Temporary shoring is required to
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of
an excavation will intersect the existing ground line less than 5 ft from the edge of pavement of
an open travelway. This provision does not apply to pipe, inlet or utility installation unless noted
otherwise in the plans.

Positive protection includes concrete barrier and temporary guardrail. Provide positive
protection for temporary shoring at locations shown in the plans and as directed. Positive
protection is required if temporary shoring is located in the clear zone in accordance with the
AASHTO Roadside Design Guide.

(A)  Cantilever and Braced Shoring

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging. Braced
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams,
plates, walers, struts, rakers, etc. Define “piles” as sheet piles or H-piles.

(B)  Anchored Shoring

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging
anchored with ground or helical anchors. Driven anchors may be accepted at the
discretion of the Engineer. A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage. A helical anchor consists of a lead section with
a central steel shaft and at least one helix steel plate followed by extensions with only
central shafts (no helixes) and an anchorage. Anchorages consist of steel bearing plates
with washers and hex nuts for bars or steel wedge plates and wedges for strands. Use
a prequalified Anchored Wall Contractor to install ground anchors. Define “anchors” as
ground, helical or driven anchors.
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(©)

(D)

(E)

Temporary MSE Walls

Temporary MSE walls include temporary geosynthetic and wire walls. Define
“temporary wall” as a temporary MSE wall. Define “reinforcement” as geotextile,
geogrid, welded wire grid or metallic strip reinforcement.

Temporary geosynthetic walls consist of geotextile or geogrid reinforcement wrapped
behind welded wire facing. Define “temporary geotextile wall” as a temporary
geosynthetic wall with geotextile reinforcement and “temporary geogrid wall” as
a temporary geosynthetic wall with geogrid reinforcement.

Temporary wire walls consist of welded wire grid or metallic strip reinforcement
connected to welded wire facing. Define “Wire Wall Vendor” as the vendor supplying
the temporary wire wall.

Embedment

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below
the grade in front of shoring. Define “embedment” for temporary walls as the wall height
below the grade in front of walls.

Positive Protection

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier
(PCB) that meets Standard Drawing No. 1170.01 of the 2012 Roadway Standard
Drawings. Define “concrete barrier” as unanchored or anchored PCB or an approved
equal. Define “temporary guardrail” as temporary steel beam guardrail that meets
Standard Drawing No. 862.02 of the 2012 Roadway Standard Drawings.

Materials

Refer to the 2012 Standard Specifications.

Item Section
Anchor Pins 1056-2
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-6
Geotextiles 1056
Grout 1003
Portland Cement Concrete 1000
Select Material 1016
Steel Beam Guardrail Materials 862-2
Steel Plates 1072-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2

Welded Wire Reinforcement 1070-3
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Item Section
Wire Staples 1060-8(D)

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of
the 2012 Standard Specifications. Use Class 1V select material (standard size No. ABC) for
temporary guardrail. Use neat cement grout for Type 2 grout for ground anchors. Use Class A
concrete that meets Article 450-2 of the 2012 Standard Specifications or Type 1 grout for
drilled-in piles. Provide untreated timber with a thickness of at least 3" and a bending stress of at
least 1,000 psi for timber lagging. Provide steel bracing that meets ASTM A36.

(A)  Shoring Backfill

Use Class Il, Type 1, Class Ill, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum Pl of 6 for shoring
backfill except do not use A-2-4 soil for backfill around culverts.

(B)  Anchors

Store anchor materials on blocking a minimum of 12" above the ground and protect it at
all times from damage; and when placing in the work make sure it is free from dirt, dust,
loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport, unload
and store anchor materials so materials are kept clean and free of damage. Bent,
damaged or defective materials will be rejected.

1) Ground Anchors

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire
strands that meet ASTM A886 or Article 1070-5 of the 2012 Standard
Specifications.  Splice bars in accordance with Article 1070-9 of the
2012 Standard Specifications. Do not splice strands. Use bondbreakers, spacers
and centralizers that meet Article 6.3.5 of the AASHTO LRFD Bridge
Construction Specifications.

(2 Helical Anchors
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.
Helical anchors without an ICC-ES report may be approved at the discretion of
the Engineer. Provide couplers, thread bar adapters and bolts recommended by
the Anchor Manufacturer to connect helical anchors together and to piles.

3) Anchorages

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates
and wedges recommended by the Anchor Manufacturer.
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(C©)  Temporary Walls

1)

()

(3)

(4)

Welded Wire Facing

Use welded wire reinforcement for welded wire facing, struts and wires. For
temporary wire walls, provide welded wire facing supplied by the Wire Wall
Vendor or a manufacturer approved or licensed by the vendor. For temporary
wire walls with separate reinforcement and facing components, provide
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts,
washers, etc.) required by the Wire Wall Vendor.

Geotextiles

Provide Type 2 geotextile for separation and retention geotextiles. Provide
Type 5 geotextile for geotextile reinforcement with ultimate tensile strengths in
accordance with the accepted submittals.

Geogrid Reinforcement

Handle and store geogrids in accordance with Article 1056-2 of the
2012 Standard  Specifications. Define “machine direction” (MD) and
“cross-machine direction” (CD) for geogrids in accordance with ASTM D4439.

Use geogrids with a roll width of at least 4 ft and an “approved” or “approved for
provisional use” status code. The list of approved geogrids is available from:
connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx

Provide geogrids for geogrid reinforcement with design strengths in accordance
with the accepted submittals. Geogrids are typically approved for ultimate tensile
strengths in the MD and CD or short-term design strengths for a 3-year design life
in the MD based on material type. Define material type from the website above
for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class I, Type 1 or Class Il Select Material
Coarse Aggregate Class V or VI Select Material

Welded Wire Grid and Metallic Strip Reinforcement

Provide welded wire grid and metallic strip reinforcement supplied by the Wire
Wall Vendor or a manufacturer approved or licensed by the vendor. Use welded
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3
of the 2012 Standard Specifications and metallic strip reinforcement (“straps”)
that meet ASTM A572 or A1011.


https://connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx
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Preconstruction Requirements

(A)

(B)

(©)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear
distance is not available, set concrete barrier next to and up against traffic side of
temporary shoring except for barrier above temporary walls. Concrete barrier with the
minimum required clear distance is required above temporary walls.

Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and temporary shoring. At the Contractor’s option or if clear distance for
cantilever, braced and anchored shoring is less than 4 ft, attach guardrail to traffic side of
shoring as shown in the plans. Place ABC in clear distance and around guardrail posts
instead of pavement. Do not use temporary guardrail above temporary walls.

Temporary Shoring Designs

Before beginning temporary shoring design, survey existing ground elevations in the
vicinity of shoring locations to determine actual design heights (H). Submit 8 copies of
working drawings and 3 copies of design calculations and a PDF copy of each for
temporary shoring designs in accordance with Article 105-2 of the 2012 Standard
Specifications. Submit working drawings showing plan views, shoring profiles, typical
sections and details of temporary shoring design and construction sequence. Do not
begin shoring construction until a design submittal is accepted.

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed
in the state of North Carolina. Use a prequalified Anchored Wall Design Consultant to
design anchored shoring. Provide anchored shoring designs sealed by a Design Engineer
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design
Consultant. Include details in anchored shoring working drawings of anchor locations
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum
installation torque and torsional strength rating for helical anchors and if necessary,
obstructions extending through shoring or interfering with anchors. Include details in the
anchored shoring construction sequence of pile and anchor installation, excavation and
anchor testing.

Use a prequalified MSE Wall Design Consultant to design temporary walls. Provide
temporary wall designs sealed by a Design Engineer approved as a Geotechnical
Engineer (key person) for the MSE Wall Design Consultant. Include details in temporary
wall working drawings of geotextile and reinforcement types, locations and directions
and obstructions extending through walls or interfering with reinforcement.
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1)

)

(3)

Soil Parameters

Design temporary shoring for the assumed soil parameters and groundwater
elevations shown in the plans. Assume the following soil parameters for shoring
backfill:

@ Unit weight (y) = 120 Ib/cf;

(b) Friction Angle (¢) Shoring Backfill
30° A-2-4 Soil
34° Class Il, Type 1 or Class Il Select Material
38° Class V or VI Select Material

(© Cohesion (c) = 0 Ib/sf.
Traffic Surcharge

Design temporary shoring for a traffic surcharge of 250 Ib/sf if traffic will be
above and within H of shoring. This traffic surcharge does not apply to
construction traffic. Design temporary shoring for any construction surcharge if
construction traffic will be above and within H of shoring. For LRFD shoring
designs, apply traffic (live load) surcharge in accordance with Figure C11.5.5-3 of
the AASHTO LRFD Bridge Design Specifications.

Cantilever, Braced and Anchored Shoring Designs

Use shoring backfill for fill sections and voids between cantilever, braced and
anchored shoring and the critical failure surface. Use concrete or grout for
embedded portions of drilled-in H-piles. Do not use drilled-in sheet piles.

Define “top of shoring” for cantilever, braced and anchored shoring as where the
grade intersects the back of sheet piles or H-piles and timber lagging. Design
cantilever, braced and anchored shoring for a traffic impact load of 2,000 Ib/ft
applied 18" above top of shoring if concrete barrier is above and next to shoring
or temporary guardrail is above and attached to shoring. For anchored shoring
designs, apply traffic impact load as horizontal load (Pn:) in accordance with
Figure 3.11.6.3-2(a) of the AASHTO LRFD specifications.

Extend cantilever, braced and anchored shoring at least 32" above top of shoring
if shoring is designed for traffic impact. Otherwise, extend shoring at least 6"
above top of shoring.

Design cantilever, braced and anchored shoring for a maximum deflection of 3" if
the horizontal distance to the closest edge of pavement or structure is less than H.
Otherwise, design shoring for a maximum deflection of 6". Design cantilever and
braced shoring in accordance with the plans and AASHTO Guide Design
Specifications for Bridge Temporary Works.
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(4)

Design anchored shoring in accordance with the plans and Article 11.9 of the
AASHTO LRFD Bridge Design Specifications. Use a resistance factor of 0.80 for
tensile resistance of anchors with bars, strands or shafts. Extend the unbonded
length for ground anchors and the shallowest helix for helical anchors at least 5 ft
behind the critical failure surface. Do not extend anchors beyond right-of-way or
easement limits. If existing or future obstructions such as foundations, guardrail
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain
a clearance of at least 6" between obstructions and anchors.

Temporary Wall Designs

Use shoring backfill in the reinforced zone of temporary walls. Separation
geotextiles are required between shoring backfill and backfill, natural ground or
culverts along the sides of the reinforced zone perpendicular to the wall face. For
Class V or VI select material in the reinforced zone, separation geotextiles are
also required between shoring backfill and backfill or natural ground on top of
and at the back of the reinforced zone.

Design temporary walls in accordance with the plans and Article 11.10 of the
AASHTO LRFD Bridge Design Specifications. Embed temporary walls at least
18" except for walls on structures or rock as determined by the Engineer. Use
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 ft,
whichever is longer. Extend the reinforced zone at least 6" beyond end of
reinforcement. Do not locate the reinforced zone outside right-of-way or
easement limits.

Use the simplified method for determining maximum reinforcement loads in
accordance with the AASHTO LRFD specifications. For geotextile
reinforcement, use geotextile properties approved by the Department or default
values in accordance with the AASHTO LRFD specifications. For geogrid
reinforcement, use approved geogrid properties available from the website shown
elsewhere in this provision. If the website does not list a short-term design
strength for an approved geogrid, use a short-term design strength equal to the
ultimate tensile strength divided by 3.5 for the geogrid reinforcement. Use
geosynthetic properties for the direction reinforcement will be installed, a 3-year
design life and shoring backfill to be used in the reinforced zone.

Do not use more than 4 different reinforcement strengths for each temporary
geosynthetic wall. Design temporary geotextile walls for a reinforcement
coverage ratio (R.) of 1.0 and temporary geogrid walls for an R, of at least 0.8.
For geogrid reinforcement with an R of less than 1.0, use a maximum horizontal
clearance between geogrids of 3 ft and stagger reinforcement so geogrids are
centered over gaps in the reinforcement layer below.

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18" to
24" long legs. Locate geotextile or geogrid reinforcement so reinforcement layers
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are at the same level as the horizontal legs of welded wire facing. Use vertical
reinforcement spacing equal to facing height. Wrap geotextile or geogrid
reinforcement behind welded wire facing and extend reinforcement at least 3 ft
back behind facing into shoring backfill.

For temporary wire walls with separate reinforcement and facing components,
attach welded wire grid or metallic strip reinforcement to welded wire facing with
a connection approved by the Department. For temporary geogrid and wire walls,
retain shoring backfill at welded wire facing with retention geotextiles and extend
geotextiles at least 3 ft back behind facing into backfill.

(D)  Preconstruction Meeting

The Engineer may require a shoring preconstruction meeting to discuss the construction,
inspection and testing of the temporary shoring. If required and if this meeting occurs
before all shoring submittals have been accepted, additional preconstruction meetings
may be required before beginning construction of temporary shoring without accepted
submittals. The Resident, District or Bridge Maintenance Engineer, Bridge or Roadway
Construction Engineer, Geotechnical Operations Engineer, Contractor and Shoring
Contractor Superintendent will attend preconstruction meetings.

Construction Methods

Control drainage during construction in the vicinity of shoring. Direct run off away from shoring
and shoring backfill. Contain and maintain backfill and protect material from erosion.

Install positive protection in accordance with the contract and accepted submittals. Use PCB in
accordance with Section 1170 of the 2012 Standard Specifications and Standard Drawing
No. 1170.01 of the 2012 Roadway Standard Drawings. Use temporary guardrail in accordance
with Section 862 of the 2012 Standard Specifications and Standard Drawing No. 862.01, 862.02
and 862.03 of the 2012 Roadway Standard Drawings.

(A)  Tolerances

Construct shoring with the following tolerances:

(1)
(2)

©)

Horizontal wires of welded wire facing are level in all directions,

Shoring location is within 6" of horizontal and vertical alignment shown in the
accepted submittals, and

Shoring plumbness (batter) is not negative and within 2° of vertical.
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(B)

Cantilever, Braced and Anchored Shoring Installation

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted
submittals, excavate before installing piles. Otherwise, install piles before excavating for
shoring.  Install cantilever, braced or anchored shoring in accordance with the
construction sequence shown in the accepted submittals. Remove piles and if applicable,
timber lagging when shoring is no longer needed.

1)

(2)

Pile Installation

Install piles with the minimum required embedment and extension in accordance
with Subarticles 450-3(D) and 450-3(E) of the 2012 Standard Specifications
except that a pile driving equipment data form is not required. Piles may be
installed with a vibratory hammer as approved by the Engineer.

Do not splice sheet piles. Use pile excavation to install drilled-in H-piles. After
filling holes with concrete or grout to the elevations shown in the accepted
submittals, remove any fluids and fill remaining portions of holes with flowable
fill. Cure concrete or grout at least 7 days before excavating.

Notify the Engineer if refusal is reached before pile excavation or driven piles
attain the minimum required embedment. When this occurs, a revised design
submittal may be required.

Excavation

Excavate in front of piles from the top down in accordance with the accepted
submittals. For H-piles with timber lagging and braced and anchored shoring,
excavate in staged horizontal lifts with a maximum height of 5 ft. Remove
flowable fill and material in between H-piles as needed to install timber lagging.
Position lagging with at least 3" of contact in the horizontal direction between the
lagging and pile flanges. Do not excavate the next lift until timber lagging for the
current lift is installed and if applicable, bracing and anchors for the current lift
are accepted. Backfill behind cantilever, braced or anchored shoring with shoring
backfill.
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©)

(4)

Anchor Installation

If applicable, install foundations located behind anchored shoring before installing
anchors. Fabricate and install ground anchors in accordance with the accepted
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction
Specifications and the following unless otherwise approved:

@ Materials in accordance with this provision are required instead of
materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD
Specifications,

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2
of the AASHTO LRFD specifications are not required, and

(© Corrosion protection for unbonded lengths of ground anchors and
anchorage covers are not required.

(d) Measure grout temperature, density and flow during grouting with at least
the same frequency grout cubes are made for compressive strength.
Perform density and flow field tests in the presence of the Engineer in
accordance with American National Standards Institute/American
Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud
Balance) and ASTM C939 (Flow Cone), respectively.

Install helical anchors in accordance with the accepted submittals and Anchor
Manufacturer’s instructions. Measure torque during installation and do not
exceed the torsional strength rating of the helical anchor. Attain the minimum
required installation torque and penetration before terminating anchor installation.
When replacing a helical anchor, embed last helix of the replacement anchor at
least 3 helix plate diameters past the location of the first helix of the previous
anchor.

Anchor Testing

Proof test and lock-off anchors in accordance with the accepted submittals and
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for
the acceptance criteria in Article 6.5.5.5. For the AASHTO LRFD specifications,
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar,
strand or shaft.
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(©)

@) Anchor Acceptance
Anchor acceptance is based in part on the following criteria.

0] For ground and helical anchors, total movement is less than 0.04"
between the 1 and 10 minute readings or less than 0.08" between
the 6 and 60 minute readings.

(i) For ground anchors, total movement at maximum test load exceeds
80% of the theoretical elastic elongation of the unbonded length.

(b) Anchor Test Results

Submit 2 copies of anchor test records including movement versus load
plots for each load increment within 24 hours of completing each row of
anchors. The Engineer will review the test records to determine if the
anchors are acceptable.

If the Engineer determines an anchor is unacceptable, revise the anchor
design or installation methods. Submit a revised anchored shoring design
for acceptance and provide an acceptable anchor with the revised design
or installation methods. If required, replace the anchor or provide
additional anchors with the revised design or installation methods.

Temporary Wall Installation

Excavate as necessary for temporary walls in accordance with the plans and accepted
submittals. If applicable, install foundations located in the reinforced zone before placing
shoring backfill or reinforcement unless otherwise approved. Notify the Engineer when
foundation excavation is complete. Do not place shoring backfill or reinforcement until
excavation dimensions and foundation material are approved.

Erect welded wire facing so the wall position is as shown in the plans and accepted
submittals. Set welded wire facing adjacent to each other in the horizontal and vertical
direction to completely cover the wall face with facing. Stagger welded wire facing to
create a running bond by centering facing over joints in the row below.

Wrap geotextile reinforcement and retention geotextiles behind welded wire facing as
shown in the plans and accepted submittals and cover geotextiles with at least 3" of
shoring backfill. Overlap adjacent geotextile reinforcement and retention and separation
geotextiles at least 18" with seams oriented perpendicular to the wall face. Hold
geotextiles in place with wire staples or anchor pins as needed.

Place reinforcement within 3" of locations shown in the plans and accepted submittals
and in slight tension free of kinks, folds, wrinkles or creases. Install reinforcement with
the direction shown in the plans and accepted submittals. For temporary wire walls with
separate reinforcement and facing components, attach welded wire grid or metallic strip
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reinforcement to welded wire facing as shown in the accepted submittals. Do not splice
or overlap reinforcement so seams are parallel to the wall face. Contact the Engineer
when unanticipated existing or future obstructions such as foundations, pavements, pipes,
inlets or utilities will interfere with reinforcement.

Place shoring backfill in the reinforced zone in 8" to 10" thick lifts. Compact A-2-4 soil
and Class Il, Type 1 and Class Il select material in accordance with Subarticle 235-3(C)
of the 2012 Standard Specifications. Use only hand operated compaction equipment to
compact backfill within 3 ft of welded wire facing. At a distance greater than 3 ft,
compact shoring backfill with at least 4 passes of an 8 ton to 10 ton vibratory roller in
a direction parallel to the wall face. Smooth wheeled or rubber tired rollers are also
acceptable for compacting backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet. Do not displace or damage reinforcement when placing
and compacting shoring backfill. End dumping directly on geotextile or geogrid
reinforcement is not permitted. Do not operate heavy equipment on reinforcement until it
is covered with at least 8" of shoring backfill. Replace any damaged reinforcement to the
satisfaction of the Engineer.

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8
of the 2012 Standard Specifications. Bench temporary walls into the sides of excavations
where applicable. For temporary geosynthetic walls with top of wall within 5 ft of
finished grade, remove top facing and incorporate top reinforcement layer into fill when
placing fill in front of wall. Temporary walls remain in place permanently unless
otherwise required.

Measurement and Payment

Temporary Shoring will be measured and paid in square feet. Temporary walls will be measured
as the square feet of exposed wall face area. Cantilever, braced or anchored shoring will be
measured as the square feet of exposed shoring face area with the shoring height equal to the
difference between the top and bottom of shoring elevations. Define “top of shoring” as where
the grade intersects the back of sheet piles or H-piles and timber lagging. Define “bottom of
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.
No measurement will be made for any embedment, shoring extension above top of shoring
or pavement thickness above temporary walls.

The contract unit price for Temporary Shoring will be full compensation for providing shoring
designs, submittals and materials, excavating, backfilling, hauling and removing excavated
materials and supplying all labor, tools, equipment and incidentals necessary to construct
temporary shoring.

No payment will be made for temporary shoring not shown in the plans or required by the
Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating shoring locations
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field
measurements or site conditions.
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PCB will be measured and paid in accordance with Section 1170 of the 2012 Standard
Specifications. No additional payment will be made for anchoring PCB for temporary shoring.
Costs for anchoring PCB will be incidental to temporary shoring.

Temporary guardrail will be measured and paid for in accordance with Section 862 of the
2012 Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Temporary Shoring Square Foot

TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS:
(8-21-12) 1101.02 SP11R10

Revise the 2012 Roadway Standard Drawings as follows:

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General
Note #11 with the following:

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General
Note #12 with the following:

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
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WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

PERMANENT SEEDING AND MULCHING:
(7-1-95) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain
an early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660 in the 2012 Standard Specifications and within the following
percentages of elapsed contract times, an additional payment will be made to the Contractor as
an incentive additive. The incentive additive will be determined by multiplying the number of
acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre
for Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably
completed divided by the total original contract time.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) 7-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds

Hedge Bindweed 27 seeds
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 04-21-15) 74

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion”

with “completion”.

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2”,
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with
“Table 1081-4".
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Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W=LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

CoNORWN
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.



C203594 R-2915B SSP-9 Ashe County

STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.
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Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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GEOTEXTILE FOR PAVEMENT STABILIZATION: (1-21-14)

Description

Furnish and place geotextile for pavement stabilization in accordance with the contract.
Geotextile for pavement stabilization may be required to prevent pavement cracking and provide
separation between the subgrade and pavement section at locations shown in the plans and as
directed.

Materials
Refer to Division 10 of the Standard Specifications.

Item Section
Geotextiles 1056

Provide Type 5 geotextile for geotextile for pavement stabilization that meets the following
requirements:

GEOTEXTILE FOR PAVEMENT STABILIZATION REQUIREMENTS

Property Requirement = Test Method

(MARV*)
Tensile Strength @ 5% Strain (MD & CD?) 1,900 Ib/ft ASTM D4595
Ultimate Tensile Strength (MD & CD") 4,800 Ib/ft ASTM D4595
Melting Point 300° F ASTM D276

A. Define “minimum average roll value” (MARV), “machine direction” (MD) and “cross-
machine direction” (CD) in accordance with ASTM D4439.

Construction Methods

Notify the Engineer when the roadbed is completed within 2" of subgrade elevation. The
Engineer will sample and test subgrade soils for quality to determine if geotextile for pavement
stabilization is required at locations shown in the plans and other locations as directed. For
subgrades without stabilization, allow 24 days to determine if geotextile for pavement
stabilization is required. For stabilized subgrades with geotextile for pavement stabilization,
stabilize subgrade soils to 12" beyond the base course as shown in the plans.

Place geotextile for pavement stabilization on subgrades immediately below pavement sections
as shown in the plans and in slight tension free of kinks, folds, wrinkles or creases. Install
geotextiles with the MD perpendicular to the roadway centerline. The MD is the direction of the
length or long dimension of the geotextile roll. Do not splice or overlap geotextiles in the MD so
splices or overlaps are parallel to the roadway centerline. Extend geotextile for pavement
stabilization 12" beyond the base course as shown in the plans.

Completely cover subgrades with geotextile for pavement stabilization so geotextiles are
adjacent to each other in the CD, i.e., perpendicular to the MD. The CD is the direction of the
width or short dimension of the geotextile roll. Overlapping geotextiles in the CD is permitted
but not required. Overlap geotextiles in the direction that base course will be placed to prevent
lifting the edge of the top geotextile.
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For asphalt base courses, asphalt mixture temperatures in the truck may not exceed 315° F at the
time of placement. Do not damage geotextile for pavement stabilization when constructing base
courses. Place and compact base courses in accordance with the Standard Specifications. Do
not operate heavy equipment on geotextiles any more than necessary to construct pavement
sections. Replace any damaged geotextiles to the satisfaction of the Engineer.

Measurement and Payment

Geotextile for Pavement Stabilization will be measured and paid in square yards. Geotextiles
will be measured along subgrades as the square yards of exposed geotextiles before placing base
courses. No measurement will be made for overlapping geotextiles. The contract unit price for
Geotextile for Pavement Stabilization will be full compensation for providing, transporting and
placing geotextiles.

Payment will be made under:

Pay Item Pay Unit
Geotextile for Pavement Stabilization Square Yard

DocuSigned by:

F760CAEB96FC4DS3...

SEAL %

7/9/2015

. **
. .
.........
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (3-17-15)

1.0

2.0

GENERAL

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or
geosynthetic reinforcement in the reinforced zone connected to vertical facing elements.
Use precast concrete panels for vertical facing elements and coarse aggregate in the
reinforced zone unless noted otherwise in the plans. Provide reinforced concrete coping as
required. Design and construct MSE retaining walls based on actual elevations and wall
dimensions in accordance with the contract and accepted submittals. Use a prequalified
MSE Wall Installer to construct MSE retaining walls.

Define “reinforcement” as steel or geosynthetic reinforcement and “geosynthetics” as
geosynthetic grids (geogrids) or strips (geostrips). Define “aggregate” as coarse or fine
aggregate. Define “panel” as a precast concrete panel and “coping” as precast or cast-in-
place concrete coping.

Define “MSE wall” as a mechanically stabilized earth retaining wall and “MSE Wall
Vendor” as the vendor supplying the chosen MSE wall system. Define “MSE panel wall”
as an MSE wall with panels and “MSE segmental wall” as an MSE wall with segmental
retaining wall (SRW) units. Define “abutment wall” as an MSE wall with bridge
foundations in any portion of the reinforced zone or an MSE wall connected to an abutment
wall. Even if bridge foundations only penetrate a small part of the reinforced zone, the
entire MSE wall is considered an abutment wall.

Use an approved MSE wall system in accordance with the plans and any NCDOT
restrictions or exceptions for the chosen system. Value engineering proposals for other
MSE wall systems will not be considered. Do not use MSE wall systems with an
“approved for provisional use” status for abutment walls or MSE walls subject to scour,
walls with design heights greater than 35 ft or walls supporting or adjacent to railroads or
interstate highways. The list of approved MSE wall systems with approval status is
available from:

connect.ncdot.gov/resources/Geological/Pages/Products.aspx

MATERIALS

Refer to the Standard Specifications.

Item Section
Aggregate 1014
Anchor Pins 1056-2
Curing Agents 1026
Epoxy, Type 3A 1081
Geotextiles, Type 2 1056
Grout, Type 3 1003
Joint Materials 1028
Portland Cement Concrete, Class A 1000

Precast Retaining Wall Coping 1077


https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Reinforcing Steel 1070
Retaining Wall Panels 1077
Segmental Retaining Wall Units 1040-4
Shoulder Drain Materials 816-2
Wire Staples 1060-8(D)

Provide Type 2 geotextile for filtration and separation geotextiles. Use Class A concrete
for cast-in-place coping, leveling concrete and pads.

Use panels and SRW units from producers approved by the Department and licensed by the
MSE Wall Vendor. Unless required otherwise in the contract, produce panels with a
smooth flat final finish that meets Article 1077-11 of the Standard Specifications.
Accurately locate and secure reinforcement connectors in panels and maintain required
concrete cover. Produce panels within 1/4" of the panel dimensions shown in the accepted
submittals.

Damaged panels or SRW units with excessive discoloration, chips or cracks as determined
by the Engineer will be rejected. Do not damage reinforcement connection devices or
mechanisms in handling or storing panels and SRW units.

Store steel materials on blocking at least 12" above the ground and protect it at all times
from damage; and when placing in the work make sure it is free from dirt, dust, loose mill
scale, loose rust, paint, oil or other foreign materials. Handle and store geosynthetics in
accordance with Article 1056-2 of the Standard Specifications. Load, transport, unload and
store MSE wall materials so materials are kept clean and free of damage. Bent, damaged
or defective materials will be rejected.

A. Aggregate

Use standard size No. 57, 57M, 67 or 78M that meets Table 1005-1 of the Standard
Specifications for coarse aggregate except do not use No. 57 or 57M stone in the
reinforced zone of MSE walls with geosynthetic reinforcement or connectors. Use the
following for fine aggregate:

1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard
Specifications or

2. Gradation that meets Class 11, Type 3 select material in accordance with Article
1016-3 of the Standard Specifications.

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard
Specifications. Use fine aggregate with a maximum organic content of 1.0%. Provide
aggregate with electrochemical properties that meet the following requirements:
AGGREGATE ELECTROCHEMICAL REQUIREMENTS
Aggregate = Reinforcement
Type or Connector pH Resistivity Chlorides Sulfates
Material
Coarse Steel Not Required
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Fine Steel 5-10 =>3,000Q-cm <100ppm <200 ppm
Coarse Polyester Type 3 - * -
or Fine (PET) Geogrid 5-8 N/A N/A N/A
Coarse Geostrip or

. Polyolefin 45-9 N/A* N/A* N/A*
or Fine .
Geogrid

* Resistivity, chlorides and sulfates are not applicable to geosynthetics.

Use aggregate from a source that meets the Mechanically Stabilized Earth Wall
Aggregate Sampling and Testing Procedures. Perform pH tests for coarse aggregate in
accordance with Materials and Tests (M&T) Unit Chemical Procedure C-Elec.
Perform organic content tests for fine aggregate in accordance with AASHTO T 267
instead of Subarticle 1014-1(D) of the Standard Specifications. Perform
electrochemical tests for fine aggregate in accordance with the following test

procedures:

Property Test Method
pH AASHTO T 289
Resistivity AASHTO T 288
Chlorides AASHTO T 291
Sulfates AASHTO T 290

Reinforcement

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a
manufacturer approved or licensed by the vendor. Use reinforcement approved for the
chosen MSE wall system. The list of approved reinforcement for each MSE wall
system is available from the website shown elsewhere in this provision.

1. Steel Reinforcement

Provide Type 1 material certifications in accordance with Article 106-3 of the
Standard Specifications for steel reinforcement. Use welded wire grid
reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the
Standard Specifications and metallic strip reinforcement (*“straps”) that meet ASTM
A572 or A1011. Galvanize steel reinforcement in accordance with Section 1076 of
the Standard Specifications.

2. Geosynthetic Reinforcement

Define “machine direction” (MD) for geosynthetics in accordance with ASTM
D4439. Provide Type 1 material certifications for geosynthetic strengths in the MD
in accordance with Article 1056-3 of the Standard Specifications.  Test
geosynthetics in accordance with ASTM D6637.

Bearing Pads

For MSE panel walls, use bearing pads that meet Section 3.6.1.a of the FHWA Design
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and Construction of Mechanically Stabilized Earth Walls and Reinforced Soil Slopes —
Volume | (Publication No. FHWA-NHI-10-024).  Provide bearing pads with
thicknesses that meet the following:

BEARING PAD THICKNESS

Facing Area per Panel Minimum Pad Thickness After Compression
(A) (based on 2 times panel weight above pads)
A <30 sf 172"
30sf<A<75sf 3/4"

D. Miscellaneous Components

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins,
plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall
components not included above. Galvanize steel components in accordance with
Section 1076 of the Standard Specifications. Provide miscellaneous components
approved for the chosen MSE wall system. The list of approved miscellaneous
components for each MSE wall system is available from the website shown elsewhere
in this provision.

3.0 PRECONSTRUCTION REQUIREMENTS
A. MSE Wall Surveys

The Retaining Wall Plans show a plan view, typical sections, details, notes and an
elevation or profile view (wall envelope) for each MSE wall. Before beginning MSE
wall design, survey existing ground elevations shown in the plans and other elevations
in the vicinity of MSE wall locations as needed. For proposed slopes above or below
MSE walls, survey existing ground elevations to at least 10 ft beyond slope stake
points. Based on these elevations, finished grades and actual MSE wall dimensions and
details, submit revised wall envelopes for acceptance. Use accepted wall envelopes for
design.

B. MSE Wall Designs

For MSE wall designs, submit 11 copies of working drawings and 3 copies of design
calculations and a PDF copy of each at least 30 days before the preconstruction
meeting. Note name and NCDOT ID number of the panel or SRW unit production
facility on the working drawings. Do not begin MSE wall construction until a design
submittal is accepted.

Use a prequalified MSE Wall Design Consultant to design MSE walls. Provide designs
sealed by a Design Engineer approved as a Geotechnical Engineer (key person) for the
MSE Wall Design Consultant.

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design
Specifications and any NCDOT restrictions for the chosen MSE wall system unless
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otherwise required. Design MSE walls for seismic if walls are located in seismic zone
2 based on Figure 2-1 of the Structure Design Manual. Use a uniform reinforcement
length throughout the wall height of at least 0.7H with H as shown in the plans or 6 ft,
whichever is longer, unless noted otherwise in the plans. Extend the reinforced zone at
least 6" beyond end of reinforcement. Do not locate drains, the reinforced zone or
leveling pads outside right-of-way or easement limits.

Use the simplified method for determining maximum reinforcement loads and design
parameters approved for the chosen MSE wall system or default values in accordance
with the AASHTO LRFD specifications. Design steel components including
reinforcement and connectors for the design life noted in the plans and aggregate type
in the reinforced zone. Use corrosion loss rates for galvanizing in accordance with the
AASHTO LRFD specifications for nonaggressive backfill and carbon steel corrosion
rates in accordance with the following:

CARBON STEEL CORROSION RATES

Aggregate Type Corrosion Loss Rate

(in reinforced zone) (after zinc depletion)
Coarse 0.47 mil/year
Fine (except abutment walls) 0.58 mil/year
Fine (abutment walls) 0.70 mil/year

For geosynthetic reinforcement and connectors, use approved geosynthetic properties
for the design life noted in the plans and aggregate type in the reinforced zone.

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250
Ib/sf in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications.
For steel beam guardrail with 8 ft posts or concrete barrier rail above MSE walls,
analyze top 2 reinforcement layers for traffic impact loads in accordance with Section
7.2 of the FHWA MSE wall manual shown elsewhere in this provision except use the
following for geosynthetic reinforcement rupture:

¢ Tal Rc > Tmax + (TI / RI:CR)

Where,

) =  resistance factor for tensile resistance in accordance with Section 7.2.1
of the FHWA MSE wall manual,

Ta =  long-term geosynthetic design strength approved for chosen MSE wall
system,

R¢ =  reinforcement coverage ratio = 1 for continuous geosynthetic
reinforcement,

Tmax =  factored static load in accordance with Section 7.2 of the FHWA MSE
wall manual,

T =  factored impact load in accordance with Section 7.2 of the FHWA MSE
wall manual and

RFcr = creep reduction factor approved for chosen MSE wall system.

If existing or future obstructions such as foundations, guardrail, fence or handrail posts,
moment slabs, pavements, pipes, inlets or utilities will interfere with reinforcement,
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maintain a clearance of at least 3" between obstructions and reinforcement unless
otherwise approved. Locate reinforcement layers so all of reinforcement length is
within 3" of corresponding connection elevations.

Use 6" thick cast-in-place unreinforced concrete leveling pads beneath panels and SRW
units that are continuous at steps and extend at least 6" in front of and behind bottom
row of panels or SRW units. Unless required otherwise in the plans, embed top of
leveling pads in accordance with the following requirements:

EMBEDMENT REQUIREMENTS

Front Slope! Minimum Embedment Depth?
(H:V) (whichever is greater)
1ftforH<10ft
6:1 or flatter (except abutment walls) H/20 5 ft for H > 10 ft
6:1 or flatter (abutment walls) H/10 2 ft
>6:1t0<3:1 H/10 2 ft
3:1to2:1 H/7 2 ft

1. Front slope is as shown in the plans.
2. Define “H” as the maximum design height plus embedment per wall with the design
height and embedment as shown in the plans.

When noted in the plans, locate a continuous aggregate shoulder drain along the base of
the reinforced zone behind the aggregate. Provide wall drainage systems consisting of
drains and outlet components in accordance with Standard Drawing No. 816.02 of the
Roadway Standard Drawings.

For MSE panel walls, cover joints at back of panels with filtration geotextiles at least
12" wide. If the approval of the chosen MSE wall system does not require a minimum
number of bearing pads, provide the number of pads in accordance with the following:

NUMBER OF BEARING PADS

Facing Area per Panel Maximum Wall Minimum Number
(A) Height Above of Pads per
Horizontal Panel Joint Horizontal Panel Joint
25 ft
A <30 sf 1 2
35 ft 3
25 ft 3
30sf<A<T75sf 1
35 ft 4

1. Additional bearing pads per horizontal panel joint may be required for wall heights
above joints greater than 35 ft.

For MSE segmental walls, coarse aggregate is required in any SRW unit core spaces
and between and behind SRW units for a horizontal distance of at least 18". Separation
geotextiles are required between the aggregate and overlying fill or pavement sections
except when concrete pavement, full depth asphalt or cement treated base is placed
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directly on aggregate. When noted in the plans, separation geotextiles are also required
at the back of the reinforced zone between the aggregate and backfill or natural ground.
Unless required otherwise in the plans, use reinforced concrete coping at top of walls
that meets the following requirements:

1. Coping dimensions as shown in the plans,

2. At the Contractor’s option, coping that is precast or cast-in-place concrete for MSE
panel walls unless cast-in-place coping is required as shown in the plans,

Cast-in-place concrete coping for MSE segmental walls and

4. At the Contractor’s option and when shown in the plans, cast-in-place concrete
coping that extends down back of panels or SRW units or connects to panels or
SRW units with dowels.

For MSE segmental walls with dowels, attach dowels to top courses of SRW units in
accordance with the following:

1. Set dowels in core spaces of SRW units filled with grout instead of coarse
aggregate or

2. Embed adhesively anchored dowels in holes of solid SRW units with epoxy.

For MSE panel walls with coping, connect cast-in-place concrete coping or leveling
concrete for precast concrete coping to top row of panels with dowels cast into panels.
When concrete barrier rail is required above MSE walls, use concrete barrier rail with
moment slab as shown in the plans.

Submit working drawings and design calculations for acceptance in accordance with
Article 105-2 of the Standard Specifications. Submit working drawings showing plan
views, wall profiles with foundation pressures, typical sections with reinforcement and
connection details, aggregate locations and types, geotextile locations and details of
leveling pads, panels or SRW units, coping, bin walls, slip joints, etc. If necessary,
include details on working drawings for concrete barrier rail with moment slab,
reinforcement splices if allowed for the chosen MSE wall system, reinforcement
connected to end bent caps and obstructions extending through walls or interfering with
reinforcement, leveling pads, barriers or moment slabs. Submit design calculations for
each wall section with different surcharge loads, geometry or material parameters. At
least one analysis is required for each wall section with different reinforcement lengths.
When designing MSE walls with computer software other than MSEW, use MSEW,
version 3.0 with update 14.93 or later, manufactured by ADAMA Engineering, Inc. to
verify the design. At least one MSEW analysis is required per 100 ft of wall length
with at least one analysis for the wall section with the longest reinforcement. Submit
electronic MSEW input files and PDF output files with design calculations.

C. Preconstruction Meeting

Before starting MSE wall construction, hold a preconstruction meeting to discuss the
construction and inspection of the MSE walls. If this meeting occurs before all MSE
wall submittals have been accepted, additional preconstruction meetings may be
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4.0

5.0

6.0

required before beginning construction of MSE walls without accepted submittals. The
Resident or Bridge Maintenance Engineer, Bridge Construction Engineer, Geotechnical
Operations Engineer, Contractor and MSE Wall Installer Superintendent will attend
preconstruction meetings.

CORROSION MONITORING

Corrosion monitoring is required for MSE walls with steel reinforcement. The Engineer
will determine the number of monitoring locations and where to install the instrumentation.
Contact M&T before beginning wall construction. M&T will provide the corrosion
monitoring instrumentation kits and if necessary, assistance with installation.

SITE ASSISTANCE

Unless otherwise approved, provide an MSE Wall Vendor representative to assist and
guide the MSE Wall Installer on-site for at least 8 hours when the first panels or SRW units
and reinforcement layer are placed. If problems are encountered during construction, the
Engineer may require the vendor representative to return to the site for a time period
determined by the Engineer.

CONSTRUCTION METHODS

Control drainage during construction in the vicinity of MSE walls. Direct run off away
from MSE walls, aggregate and backfill. Contain and maintain aggregate and backfill and
protect material from erosion.

Excavate as necessary for MSE walls in accordance with the accepted submittals. If
applicable and at the Contractor’s option, use temporary shoring for wall construction
instead of temporary slopes to construct MSE walls. Define “temporary shoring for wall
construction” as temporary shoring not shown in the plans or required by the Engineer
including shoring for OSHA reasons or the Contractor’s convenience.

Unless required otherwise in the plans, install foundations located in the reinforced zone
before placing aggregate or reinforcement. Brace piles in the reinforced zone to maintain
alignment when placing and compacting aggregate. Secure piles together with steel
members near top of piles. Clamp members to piles instead of welding if bracing is at or
below pile cut-off elevations.

Notify the Engineer when foundation excavation is complete. Do not place leveling pad
concrete, aggregate or reinforcement until excavation dimensions and foundation material
are approved.

Construct cast-in-place concrete leveling pads at elevations and with dimensions shown in
the accepted submittals and in accordance with Section 420 of the Standard Specifications.
Cure leveling pads at least 24 hours before placing panels or SRW units.

Erect and support panels and stack SRW units so the final wall position is as shown in the
accepted submittals. Stagger SRW units to create a running bond by centering SRW units
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over joints in the row below as shown in the accepted submittals. Space bearing pads in
horizontal panel joints as shown in the accepted submittals and cover all panel joints with
filtration geotextiles as shown in the accepted submittals. Attach filtration geotextiles to
back of panels with adhesives, tapes or other approved methods.

Construct MSE walls with the following tolerances:

A. SRW units are level from front to back and between units when checked with a 4 ft
long level,

B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", +1/4" for panels,

C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the
accepted submittals when measured along a 10 ft straightedge and

D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within
0.5° of vertical unless otherwise approved.

Place reinforcement at locations and elevations shown in the accepted submittals and
within 3" of corresponding connection elevations. Install reinforcement with the direction
shown in the accepted submittals. Place reinforcement in slight tension free of kinks, folds,
wrinkles or creases. Reinforcement may be spliced once per reinforcement length if shown
in the accepted submittals. Use reinforcement pieces at least 6 ft long. Contact the
Engineer when unanticipated existing or future obstructions such as foundations, guardrail,
fence or handrail posts, pavements, pipes, inlets or utilities will interfere with
reinforcement. To avoid obstructions, deflect, skew or modify reinforcement as shown in
the accepted submittals.

Place aggregate in the reinforced zone in 8" to 10" thick lifts. Compact fine aggregate in
accordance with Subarticle 235-3(C) of the Standard Specifications. Use only hand
operated compaction equipment to compact aggregate within 3 ft of panels or SRW units.
At a distance greater than 3 ft, compact aggregate with at least 4 passes of an 8 ton to
10 ton vibratory roller in a direction parallel to the wall face. Smooth wheeled or rubber
tired rollers are also acceptable for compacting aggregate. Do not use sheepsfoot, grid
rollers or other types of compaction equipment with feet. Do not displace or damage
reinforcement when placing and compacting aggregate. End dumping directly on
geosynthetics is not permitted. Do not operate heavy equipment on reinforcement until it is
covered with at least 8" of aggregate. Replace any damaged reinforcement to the
satisfaction of the Engineer.

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the
Standard Specifications. If a drain is required, install wall drainage systems as shown in
the accepted submittals and in accordance with Section 816 of the Standard Specifications.

Install dowels as necessary for SRW units and place and construct coping and leveling
concrete as shown in the accepted submittals. Construct leveling concrete in accordance
with Section 420 of the Standard Specifications. Construct cast-in-place concrete coping in
accordance with Subarticle 452-3(C) of the Standard Specifications. When single faced
precast concrete barrier is required in front of and against MSE walls, stop coping just
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above barrier so coping does not interfere with placing barrier up against wall faces.

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold
separation geotextiles in place with wire staples or anchor pins as needed. Seal joints
above and behind MSE walls between coping and concrete slope protection with silicone
sealant.

MEASUREMENT AND PAYMENT

MSE Retaining Wall No. __ will be measured and paid in square feet. MSE walls will be
measured as the square feet of wall face area with the pay height equal to the difference
between top of wall and top of leveling pad elevations. Define “top of wall” as top of
coping or top of panels or SRW units for MSE walls without coping.

The contract unit price for MSE Retaining Wall No. __ will be full compensation for
providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating,
backfilling, hauling and removing excavated materials and supplying site assistance,
leveling pads, panels, SRW units, reinforcement, aggregate, wall drainage systems,
geotextiles, bearing pads, coping, miscellaneous components and any incidentals necessary
to construct MSE walls. The contract unit price for MSE Retaining Wall No. __ will also
be full compensation for reinforcement connected to and aggregate behind end bent caps in
the reinforced zone, if required.

No separate payment will be made for temporary shoring for wall construction. Temporary
shoring for wall construction will be incidental to the contract unit price for MSE Retaining
Wall No. __.

The contract unit price for MSE Retaining Wall No. __ does not include the cost for
ditches, fences, handrails, barrier or guardrail associated with MSE walls as these items
will be paid for elsewhere in the contract.

Where it is necessary to provide backfill material behind the reinforced zone from sources
other than excavated areas or borrow sources used in connection with other work in the
contract, payment for furnishing and hauling such backfill material will be paid as extra
work in accordance with Article 104-7 of the Standard Specifications. Placing and
compacting such backfill material is not considered extra work but is incidental to the work
being performed.

Payment will be made under:

Pay Item Pay Unit
MSE Retaining Wall No. __ Square Foot
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STANDARD SHORING: (3-17-15)

Description

Standard shoring includes standard temporary shoring and standard temporary mechanically
stabilized earth (MSE) walls. At the Contractor’s option, use standard shoring as noted in the
plans or as directed. When using standard shoring, a temporary shoring design submittal is not
required. Construct standard shoring based on actual elevations and shoring dimensions in
accordance with the contract and Standard Detail No. 1801.01 or 1801.02.

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary
shoring detail (Standard Detail No. 1801.01). Define “standard temporary wall” as a temporary
MSE wall with geotextile or geogrid reinforcement that meets the standard temporary wall detail
(Standard Detail No. 1801.02). Define “standard temporary geotextile wall” as a standard
temporary wall with geotextile reinforcement and “standard temporary geogrid wall” as a
standard temporary wall with geogrid reinforcement. Define “geosynthetics” as geotextiles or
geogrids.

Provide positive protection for standard shoring at locations shown in the plans and as directed.
See Temporary Shoring provision for positive protection types and definitions.

Materials
Refer to the Standard Specifications.

Item Section
Anchor Pins 1056-2
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-6
Geotextiles 1056
Grout, Type 1 1003
Portland Cement Concrete 1000
Select Material 1016
Steel Beam Guardrail Materials 862-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Welded Wire Reinforcement 1070-3
Wire Staples 1060-8(D)

Provide Type 6 material certifications for shoring materials. Use Class IV select material
(standard size No. ABC) for temporary guardrail. Use Class A concrete that meets Article 450-2
of the Standard Specifications or grout for drilled-in piles.

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge
case and traffic impact at each standard temporary shoring location, use sheet piles with the
minimum required section modulus or H-piles with the sizes shown in Standard Detail No.
1801.01. Use untreated timber with a thickness of at least 3" and a bending stress of at least
1,000 psi for timber lagging.

(A)  Shoring Backfill
Use Class Il, Type 1, Class Ill, Class V or Class VI select material or material that meets
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AASHTO M 145 for soil classification A-2-4 with a maximum Pl of 6 for shoring
backfill except do not use the following:

1)
()

(3)

A-2-4 soil for backfill around culverts,

A-2-4 soil in the reinforced zone of standard temporary walls with a back slope
and

Class VI select material in the reinforced zone of standard temporary geotextile
walls.

Standard Temporary Walls

Use welded wire reinforcement for welded wire facing, struts and wires with the
dimensions and minimum wire sizes shown in Standard Detail No. 1801.02. Provide
Type 2 geotextile for separation and retention geotextiles. Define “machine direction”
(MD) and *“cross-machine direction” (CD) for geosynthetics in accordance with ASTM
D4439. Do not use more than 4 different reinforcement strengths for each standard
temporary wall.

1)

()

Geotextile Reinforcement

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area
of at least 8 oz/sy in accordance with ASTM D5261. Based on actual wall height,
groundwater elevation, slope or surcharge case and shoring backfill to be used in
the reinforced zone at each standard temporary geotextile wall location, provide
geotextiles with ultimate tensile strengths as shown in Standard Detail No.
1801.02.

Geogrid Reinforcement

Handle and store geogrids in accordance with Article 1056-2 of the Standard
Specifications. Use geogrids with a roll width of at least 4 ft and an “approved”
or “approved for provisional use” status code. The list of approved geogrids is
available from:
connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx

Based on actual wall height, groundwater elevation, slope or surcharge case and
shoring backfill to be used in the reinforced zone at each standard temporary
geogrid wall location, provide geogrids for geogrid reinforcement with short-term
design strengths as shown in Standard Detail No. 1801.02. Geogrids are typically
approved for ultimate tensile strengths in the MD and CD or short-term design
strengths for a 3-year design life in the MD based on material type. Define
material type from the website above for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class I, Type 1 or Class 111 Select Material
Coarse Aggregate Class V or VI Select Material

If the website does not list a short-term design strength for an approved geogrid,
use a short-term design strength equal to the ultimate tensile strength divided by
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3.5 for the geogrid reinforcement.

Preconstruction Requirements

(A)

(B)

(©

(D)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear
distance is not available, set concrete barrier next to and up against traffic side of
standard shoring except for barrier above standard temporary walls. Concrete barrier
with the minimum required clear distance is required above standard temporary walls.

Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and standard shoring. At the Contractor’s option or if clear distance for
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as
shown in the plans. Place ABC in clear distance and around guardrail posts instead of
pavement. Do not use temporary guardrail above standard temporary walls.

Standard Shoring Selection Forms

Before beginning standard shoring construction, survey existing ground elevations in the
vicinity of standard shoring locations to determine actual shoring or wall heights (H).
Submit a standard shoring selection form for each location at least 7 days before starting
standard shoring construction. Standard shoring selection forms are available from:
connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx

Preconstruction Meeting

The Engineer may require a shoring preconstruction meeting to discuss the construction
and inspection of the standard shoring. If required, schedule this meeting after all
standard shoring selection forms have been submitted. The Resident, District or Bridge
Maintenance Engineer, Bridge or Roadway Construction Engineer, Geotechnical
Operations Engineer, Contractor and Shoring Contractor Superintendent will attend this
preconstruction meeting.

Construction Methods

Construct standard shoring in accordance with the Temporary Shoring provision.

(A)

Standard Temporary Shoring Installation

Based on actual shoring height, positive protection, groundwater elevation, slope or
surcharge case and traffic impact at each standard temporary shoring location, install
piles with the minimum required embedment and extension for each shoring section in
accordance with Standard Detail No. 1801.01. For concrete barrier above and next to
standard temporary shoring and temporary guardrail above and attached to standard
temporary shoring, use “surcharge case with traffic impact” in accordance with Standard
Detail No. 1801.01. Otherwise, use “slope or surcharge case with no traffic impact” in
accordance with Standard Detail No. 1801.01. If refusal is reached before driven piles
attain the minimum required embedment, use drilled-in H-piles with timber lagging for
standard temporary shoring.
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(B)

Standard Temporary Walls Installation

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or
geogrid reinforcement and shoring backfill in the reinforced zone at each standard
temporary wall location, construct walls with the minimum required reinforcement length
and number of reinforcement layers for each wall section in accordance with Standard
Detail No. 1801.02. For standard temporary walls with pile foundations in the reinforced
zone, drive piles through reinforcement after constructing temporary walls.

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at
acute corners as directed by the Engineer. Place geosynthetics as shown in Standard
Detail No. 1801.02. Place separation geotextiles between shoring backfill and backfill,
natural ground or culverts along the sides of the reinforced zone perpendicular to the wall
face. For Class V or VI select material in the reinforced zone, place separation
geotextiles between shoring backfill and backfill or natural ground on top of and at the
back of the reinforced zone.

Measurement and Payment

Standard shoring will be measured and paid in accordance with the Temporary Shoring
provision.
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CONCRETE BARRIER RAIL WITH MOMENT SLAB (1-17-12)

1.0

2.0

3.0

4.0

GENERAL

Construct concrete barrier rail connected to moment slabs to resist traffic impact above
retaining walls. Construct concrete barrier rail with moment slab in accordance with the
contract and accepted submittals.

MATERIALS

Refer to Division 10 of the Standard Specifications.

Item Section
Barrier Delineators 1088-2
Portland Cement Concrete 1000
Reinforcing Steel 1070

Use Class AA concrete for concrete barrier rail and Class A concrete for moment slabs.
Provide epoxy coated reinforcing steel that meets Article 1070-7 of the Standard
Specifications for concrete barrier rail.

CONSTRUCTION METHODS

Construct concrete barrier rail with moment slab in accordance with the plans and accepted
submittals. Construct cast-in-place reinforced concrete moment slabs in accordance with
Section 420 of the Standard Specifications and concrete barrier rail in accordance with
Subarticle 460-3(C) of the Standard Specifications. Do not remove forms until concrete
attains a compressive strength of at least 2,400 psi.

MEASUREMENT AND PAYMENT

Concrete Barrier Rail with Moment Slab will be measured and paid in linear feet.
Concrete barrier rail with moment slab will be measured as the length of concrete barrier
rail above retaining walls. The contract unit price for Concrete Barrier Rail with Moment
Slab will be full compensation for submittals, labor, tools, equipment and concrete barrier
rail with moment slab materials, excavating, backfilling, hauling and removing excavated
materials and supplying any incidentals necessary to construct concrete barrier rail with
moment slab.

Payment will be made under:



R-2915B GT-4.2 Ashe County

Pay Item Pay Unit
Concrete Barrier Rail with Moment Slab Linear Foot
RULULTT7N
SR o,
§ é...-é;“{-_ss /O/};‘-..’y "% DocuSigned by:
= .‘: N 7" ?- ol ﬂ e ddlen
E N 0525?4!-6 - E E§F7GOCAEBQGFj;3,..
% § 8/3/2015
AR X *



Project: R-2915B UbO-1 County: Watauga

PROJECT SPECIAL PROVISIONS
Utilities by Others

==7M A ENGINEERING CONSULTANTS, INC.
awaw) |598 E.Chatham Street, Suite 137, Cary, NC 27511

General:

The following utility companies have facilities that will be in conflict with the construction of this
project.

A) Blue Ridge EMC - Distribution Power
B) Skyline — Telephone

The utility conflicts will be adjusted prior to the date of availability, unless otherwise noted and
are therefore listed in these special provisions for the benefit of the Contractor. All utility work
listed herein will be performed by the utility owner. All utilities are shown on the plans from the
best available information.

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard Specifications for
Roads and Structures.

Utilities Requiring Adjustments:

A) Blue Ridge EMC - Distribution Power
Mr. Hoss Prestwood
(828) 493-3196
hoss.prestwood@blueridgeemc.com

1. See “Utilities By Others Plans” for utility conflicts

2. Blue Ridge EMC will begin their relocation work prior to November 1, 2015 and
complete all installation by May 1, 2016 except from station 170+00 to 200+00.

3. Blue Ridge EMC will require the final clearing and grading to be completed from
station 170+00 to 200+00 before relocated to their existing facilities to their
permanent location. They will require 3 weeks notice and 3 months to complete
the relocation in this area.

B) Skyline Telephone — Telephone
Eric Holt
(336) 876-6591
eric.holt@skyline.org

1. See “Utilities By Others Plans” for utility conflict

2. Skyline’s underground cables and (remote site at station 160+00) will remain in
place until all of Blue Ridge EMC’s relocation work is complete. They will
then attach to Blue Ridge EMC’s poles and will require 3 weeks notice and 6
months to complete their work.

9/1/2015 1/1
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Project Special Provisions
Erosion Control

STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

8/11/2015
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Approved Tall Fescue Cultivars

06 Dust Escalade Justice Scorpion
2" Millennium  Essential Kalahari Serengeti
3" Millennium  Evergreen 2 Kentucky 31* Shelby
Apache Il Falcon IV Kitty Hawk 2000  Sheridan
Avenger Falcon NG Legitimate Signia
Barlexas Falcon V Lexington Silver Hawk
Barlexas Il Faith LSD Sliverstar
Bar Fa Fat Cat Magellan Shenandoah Elite
Barrera Festnova Matador Sidewinder
Barrington Fidelity Millennium SRP  Skyline
Barrobusto Finelawn Elite Monet Solara
Barvado Finelawn Xpress Mustang 4 Southern Choice Il
Biltmore Finesse Il Ninja 2 Speedway
Bingo Firebird oI’ Glory Spyder LS
Bizem Firecracker LS Olympic Gold Sunset Gold
Blackwatch Firenza Padre Taccoa
Blade Runner Il Five Point Patagonia Tanzania
Bonsai Focus Pedigree Trio
Braveheart Forte Picasso Tahoe Il
Bravo Garrison Piedmont Talladega
Bullseye Gazelle 11 Plantation Tarheel
Cannavaro Gold Medallion Proseeds 5301 Terrano
Catalyst Grande 3 Prospect Titan Itd
Cayenne Greenbrooks Pure Gold Titanium LS
Cessane Rz Greenkeeper Quest Tracer
Chipper Gremlin Raptor |1 Traverse SRP
Cochise IV Greystone Rebel Exeda Tulsa Time
Constitution Guardian 21 Rebel Sentry Turbo
Corgi Guardian 41 Rebel IV Turbo RZ
Corona Hemi Regiment 11 Tuxedo RZ
Coyote Honky Tonk Regenerate Ultimate
Darlington Hot Rod Rendition Venture
Davinci Hunter Rhambler 2 SRP  Umbrella
Desire Inferno Rembrandt Van Gogh
Dominion Innovator Reunion Watchdog
Dynamic Integrity Riverside Wolfpack Il
Dynasty Jaguar 3 RNP Xtremegreen
Endeavor Jamboree Rocket

*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after
December 31, 2015.

8/11/2015
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4-Season
Alexa ll
America
Apollo
Arcadia
Aries
Armada
Arrow
Arrowhead
Aura
Avid
Award
Awesome
Bandera
Barduke
Barnique
Baroness
Barrister

Barvette HGT

Bedazzled
Belissimo
Bewitched
Beyond

Blacksburg 11

Blackstone
Blue Note

Aurora Il

Aurora Gold

Berkshire

Bighorn GT

Chariot

EC-3

Approved Kentucky Bluegrass Cultivars:

Blue Velvet
Blueberry
Boomerang
Brilliant
Cabernet
Champagne
Champlain
Chicago Il
Corsair
Courtyard
Delight
Diva
Dynamo
Eagleton
Emblem
Empire
Envicta
Everest
Everglade
Excursion
Freedom Il
Freedom Il1I
Front Page
Futurity
Gaelic
Ginney 1l

Approved Hard Fescue Cultivars:

Eureka Il
Firefly
Granite
Heron
Nordic

Gladstone
Granite
Hampton
Harmonie
Impact
Jefferson
Juliet

Jump Start
Keeneland
Langara
Liberator
Madison
Mercury
Midnight
Midnight 11
Moon Shadow
Moonlight SLT
Mystere

Nu Destiny
NuChicago
NuGlade
Odyssey
Perfection
Pinot
Princeton 105
Prosperity

Oxford
Reliant 11
Reliant IV
Rescue 911
Rhino

Quantum Leap
Rambo
Rhapsody
Rhythm

Rita

Royce
Rubicon
Rugby 11
Shiraz
Showcase
Skye

Solar Eclipse
Sonoma
Sorbonne
Starburst
Sudden Impact
Total Eclipse
Touche
Tsunami
Unique
Valor
Voyager Il
Washington
Zinfandel

Scaldis 11
Spartan 11
Stonehenge

Ashe County

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant

food as a 10-20-20 analysis and as directed.

8/11/2015
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Native Grass Seeding And Mulching (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50
foot zone on both sides of the stream or depression, measured from top of stream bank or center
of depression. The stream bank of the stream relocation shall be seeded by a method that does
not alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall
also be performed in the permanent soil reinforcement mat section of preformed scour holes, and
in other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

August 1 -June 1 May 1 — September 1

18# Creeping Red Fescue 18# Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

A# Switchgrass 4# Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500#  Fertilizer

4000# Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer
will determine the exact dates for using each kind of seed.

8/11/2015
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FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500
pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is
maintained and the rate of application adjusted to provide the same amount of plant food as 16-8-
8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.
Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into
the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be
used where degree of slope prevents the use of a sod seeder.

MOWING:
The minimum mowing height on this project shall be six inches.

LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.
Remove all trash, debris, and stones %" and larger in diameter or other obstructions that could
interfere with providing a smooth lawn type appearance. These areas shall be reseeded to match
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer.

REFORESTATION:

Description

Reforestation will be planted within interchanges and along the outside borders of the road, and
in other areas as directed. Reforestation is not shown on the plan sheets. See the Reforestation
Detail Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native woody
species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of the
Standard Specifications.

Materials

Reforestation shall be bare root seedlings 12"-18" tall.
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Reforestation shall be shall be planted as soon as practical following permanent Seeding and
Mulching. The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern
line, or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture
ratio, method of application, and the time of application shall be submitted to the Engineer for

approval.

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the
time of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots
shall be moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15.

Measurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard

Specifications.

RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown
herein, by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF

SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
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1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the
above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and
satisfactorily completes an erosion control action described in Form 1675. The provisions of
Article 104-5 of the Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each

HIGH QUALITY WATERS:

Description

The South Fork New River has been identified as high quality waters. This designation requires
special procedures to be used for clearing and grubbing, temporary stream crossings, and grading
operations within the High Quality Water Zone and as designated by the Engineer. The High
Quality Water Zones are identified on the plans as Environmentally Sensitive Areas. This also
requires special procedures to be used for seeding and mulching and staged seeding.

The High Quality Water Zone/Environmentally Sensitive Area shall be defined as a 50-foot
buffer zone on both sides of the stream measured from top of streambank.
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Construction Methods

(A)

(B)

(©)

(D)

(E)

Clearing and Grubbing

In areas identified as High Quality Water Zones/Environmentally Sensitive Areas, the
Contractor may perform clearing operations, but not grubbing operations until
immediately prior to beginning grading operations as described in Article 200-1 of the
Standard Specifications. Only clearing operations (not grubbing) shall be allowed in this
buffer zone until immediately prior to beginning grading operations. Erosion control
devices shall be installed immediately following the clearing operation.

Grading

Once grading operations begin in identified High Quality Water Zones/ Environmentally
Sensitive Areas, work shall progress in a continuous manner until complete. All
construction within these areas shall progress in a continuous manner such that each
phase is complete and areas are permanently stabilized prior to beginning of next phase.
Failure on the part of the Contractor to complete any phase of construction in a
continuous manner in High Quality Water Zones/ Environmentally Sensitive Areas will
be just cause for the Engineer to direct the suspension of work in accordance with Article
108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in
accordance with the requirements of Subarticle 107-12 of the Standard Specifications.

Seeding and Mulching

Seeding and mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be
installed immediately following grade establishment.

Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into
the contract time without stabilization of slopes, ditches and other areas within the High
Quality Water Zones/Environmentally Sensitive Areas.

Stage Seeding
The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in

stages on cut and fill slopes that are greater than 20 feet in height measured along the
slope, or greater than 2 acres in area. Each stage shall not exceed the limits stated above.
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Additional payments will not be made for the requirements of this section, as the cost for this
work shall be included in the contract unit prices for the work involved.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum
extent practicable. Vegetation along stream banks and adjacent to other jurisdictional resources
outside the construction limits shall only be removed upon approval of Engineer. No additional
payment will be made for this minimization work.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
Waste Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
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installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Article 1630-3 of the Standard Specifications.

CLEAN WATER DIVERSION:

Description

This work consists of installing, maintaining, and removing any and all material required for the
construction of clean water diversions. The clean water diversions shall be used to direct water
flowing from offsite around/away from specific area(s) of construction.

Materials
Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056

Construction Methods

The Contractor shall install the clean water diversions in accordance with the details in the plans
and at locations indicated in the plans, and as directed. Upon installation, the excavated material
shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.
Other stabilization methods may be utilized with prior approval from the Engineer.

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury top of slope geotextile edge in a trench at least 5"
deep and tamp securely. Make vertical overlaps a minimum of 18" with upstream geotextile
overlapping the downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less
than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in
Section 1620 of the Standard Specifications.
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Such price and payment shall be considered full compensation for all work covered by this
section including all materials, construction, maintenance, and removal of the clean water
diversions.

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.
The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be
orange in color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.
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(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set,
all backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may,
at the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work
being paid for as “Construction Surveying”, except that where there is no pay item for
construction surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand
clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for
delineation of the interior boundaries. This delineation will be considered incidental to the work
being paid for as Construction Surveying, except that where there is no pay item or construction
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for
the various items in the contract. Installation for delineation of all jurisdictional boundaries at
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6”
into the ground. Additional flagging may be placed on overhanging vegetation to enhance
visibility but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.
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The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot

PERMANENT SOIL REINFORCEMENT MAT:

Description

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type
specified, over previously prepared areas as directed.

Materials

The product shall be a permanent erosion control reinforcement mat and shall be constructed of
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat
between a bottom UV stabilized netting and a heavy duty UV stabilized top net. The matting
shall be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure. The mat shall have the following minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9 %
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 Ib/sy
Tensile Strength ASTM D6818 385 Ib/ft
Elongation (Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 %
UV Stability * ASTM D4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Performance Bench >8.0 Ib/ft?
Stress (Vegetated) Test

Maximum Allowable Velocity Performance Bench >16.0 ft/s
(Vegetated) Test
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*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure.

Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A)  the chemical and physical properties of the mat used, and
(B)  conformance of the mat with this specification.

Construction Methods

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard
Specifications.

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm,
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying
in direct contact with the soil surface. Areas where the mat is to be placed will not need to be
mulched.

Measurement and Payment

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat
is installed and accepted. Overlaps will not be included in the measurement, and will be
considered as incidental to the work. Such payment shall be full compensation for furnishing
and installing the mat, including overlaps, and for all required maintenance.

Payment will be made under:

Pay Item Pay Unit
Permanent Soil Reinforcement Mat Square Yard

SKIMMER BASIN WITH BAFFLES:

Description

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in
the erosion control plans. See the Skimmer Basin with Baffles Detail sheet provided in the
erosion control plans. Work includes constructing sediment basin, installation of temporary
slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer,
providing and placing stone pad on bottom of basin underneath skimmer device, providing and
placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet,
disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner
and skimmer device, backfilling basin area with suitable material and providing proper drainage
when basin area is abandoned.
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Materials

Item Section
Stone for Erosion Control, Class B 1042
Geotextile for Soil Stabilization, Type 4 1056
Fertilizer for Temporary Seeding 1060-2
Seed for Temporary Seeding 1060-4
Seeding and Mulching 1060-4
Matting for Erosion Control 1060-8
Staples 1060-8
Coir Fiber Mat 1060-14
Temporary Slope Drain 1622-2
Coir Fiber Baffle 1640

Provide appropriately sized and approved skimmer device.

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe
diameter shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturer
recommendation.

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve
as the barrel pipe through the earthen dam.

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.
Wooden Stakes:
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"~ 2" notch following to catch and secure the coir fiber mat.
Steel Reinforcement Bars:
Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.
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Construction Methods

Excavate basin according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Install temporary slope drain pipe and construct the
primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control
plans. Temporary slope drain pipe at inlet of basin may be replaced by geotextile as directed.
Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and
Section 1640 of the Standard Specifications.

Install skimmer device according to manufacturer recommendations. Install 4” Schedule 40
PVC pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to
the detail, and extend the pipe so the basin will drain. Attach a 6 ft. arm pipe to the coupling
connection and skimmer according to manufacturer recommendations. The coupling shall be
rigid and non-buoyant and not exceed a diameter of 4” and 12” in length. Attach the rope
included with the skimmer to the tee between the vent socket and the tube inlet, and the other
end to a wooden stake or metal post. Clean out skimmer device when it becomes clogged with
sediment and/or debris and is unable to float at the top of water in skimmer basin. Take
appropriate measures to avoid ice accumulation in the skimmer device. Construct a stone pad of
Class B stone directly underneath the skimmer device at bottom of basin. The pad shall be a
minimum of 12” in height, and shall have a minimum cross sectional area of 4 ft. by 4 ft.

Line primary spillway with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury edges of geotextile in a trench at least 5" deep and
tamp firmly. If geotextile for the primary spillway is not one continuous piece of material, make
horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream
geotextile. Secure geotextile with eleven gauge wire staples shaped into a u shape with a length
of not less than 12" and a throat not less than 1" in width. Place staples along outer edges and
throughout the geotextile a maximum of 3 ft. horizontally and vertically. Geotextile shall be
placed to the bottom and across the entire width of the basin according to the Skimmer Basin
with Baffles detail. Place sealant inside basin around barrel pipe on top of geotextile with a
minimum width of 6 in.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will
prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5
and 1660-7 of the Standard Specifications. Straw or excelsior matting shall be installed on all
bare side slope sections immediately upon the completion of seeding and in accordance with
Avrticle 1631-3 of the Standard Specifications.

8/11/2015



R-2915B EC-17 Ashe County

Measurement and Payment

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown
on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the
Standard Specifications.

__" Skimmer will be measured in units of each. _ ” Skimmer will be measured and paid for as
the maximum number of each size skimmer acceptably installed and in use at any one time
during the life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of _ ”
Skimmer is considered incidental to the measurement of the quantity of _ ” Skimmer and no
separate payment will be made. No separate payment shall be made if  ~ Skimmer, barrel
and/or arm pipe(s) are damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the
Standard Specifications.

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of
the Standard Specifications.

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications.

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of
the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
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Payment will be made under:

Pay Item Pay Unit
__" Skimmer Each
Coir Fiber Mat Square Yard

EARTHEN DAM WITH SKIMMER:

Description

Provide an earthen dam with a skimmer attached to a barrel pipe at the outlet of a proposed
roadway ditch to remove sediment from construction site runoff at locations shown in the erosion
control plans. See the Earthen Dam with Skimmer Detail sheet provided in the erosion control
plans. Work includes constructing earthen dam, installation of coir fiber baffles, furnishing,
installation and cleanout of skimmer, providing and placing stone pad on bottom of ditch
underneath skimmer device, providing and placing geotextile spillway liner, providing coir fiber
mat stabilization for the skimmer outlet, removing earthen dam, coir fiber baffles, geotextile liner
and skimmer device, and disposing of excess materials.

Materials

Item Section
Stone for Erosion Control, Class B 1042
Geotextile for Soil Stabilization, Type 4 1056
Staples 1060-8
Coir Fiber Mat 1060-14
Coir Fiber Baffle 1640

Provide appropriately sized and approved skimmer device.

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling
connection to serve as the arm pipe. For skimmer sizes of 2.5 in. and smaller, the arm pipe
diameter shall be 1.5 inches. For skimmer sizes of 3 in. and larger, refer to manufacturer
recommendation.

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve
as the barrel pipe through the earthen dam.

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.
Wooden Stakes:
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber

mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.
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Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Excavate proposed ditch according to the roadway plans and cross sections with ditch surface
free of obstructions, debris, and pockets of low-density material. Construct earthen dam and
install the primary spillway according to the Earthen Dam with Skimmer Detail sheet in the
erosion control plans. Construct the coir fiber baffles according to Roadway Standard Drawings
No. 1640.01 and Section 1640 of the Standard Specifications. Accumulated silt behind the
earthen dam and baffles shall be removed regularly and as directed.

Install skimmer device according to manufacturer recommendations. Install 4 Schedule 40
PVC pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to
the detail, and extend the pipe so the basin will drain. Attach a 6 ft. arm pipe to the coupling
connection and skimmer according to manufacturer recommendations. The coupling shall be
rigid and non-buoyant and not exceed a diameter of 4” and 12” in length. Attach the rope
included with the skimmer to the tee between the vent socket and the tube inlet, and the other
end to a wooden stake or metal post. Clean out skimmer device when it becomes clogged with
sediment and/or debris and is unable to float at the top of water impounded in the ditch. Take
appropriate measures to avoid ice accumulation in the skimmer device. Construct a stone pad of
Class B stone directly underneath the skimmer device at bottom of ditch. The pad shall be a
minimum of 12” in height, and shall have a minimum cross sectional area of 4 ft. by 4 ft.

Line primary spillway with geotextile unrolled in the direction of flow and lay smoothly but
loosely on soil surface without creases. Bury edges of geotextile in a trench at least 5" deep and
tamp firmly. If geotextile for the primary spillway is not one continuous piece of material, make
horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream
geotextile. Secure geotextile with eleven gauge wire staples shaped into a u shape with a length
of not less than 12" and a throat not less than 1" in width. Place staples along outer edges and
throughout the geotextile a maximum of 3 ft. horizontally and vertically. Geotextile shall be
placed to the bottom and across the entire width of the ditch according to the Earthen Dam with
Skimmer Detail. Place sealant inside basin around barrel pipe on top of geotextile with a
minimum width of 6 in.

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will
prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
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stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

Measurement and Payment

The construction of the earthen dam will be paid for as Borrow Excavation as provided in
Section 230 of the Standard Specifications or included in the lump sum price for grading.

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the ditch as shown
on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the
Standard Specifications.

__" Skimmer will be measured in units of each. __ " Skimmer will be measured and paid for as
the maximum number of each size skimmer acceptably installed and in use at any one time
during the life of the project. Barrel and arm pipe, cleanout, relocation and reinstallation of __~
Skimmer is considered incidental to the measurement of the quantity of _ ” Skimmer and no
separate payment will be made. No separate payment shall be made if _” Skimmer, barrel
and/or arm pipe(s) are damaged by ice accumulation.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article
1610-4 of the Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.

Payment will be made under:

Pay Item Pay Unit
__" Skimmer Each
Coir Fiber Mat Square Yard
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COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM):

Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir
fiber netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a
velocity break. Coir Fiber Wattles are to be placed at locations shown on the plans or as
directed. Installation shall follow the detail provided in the plans and as directed. Work includes
furnishing materials, installation of coir fiber wattles, matting installation, PAM application, and
removing wattles.

Materials
Coir Fiber Wattle shall meet the following specifications:
100% Coir (Coconut) Fibers

Minimum Diameter 12 in.
Minimum Density 3.5 Ib/ft® +/- 10%

Net Material Coir Fiber

Net Openings 2in.x 2in.

Net Strength 90 Ibs.

Minimum Weight 2.6 Ibs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square
cross section. One end of the stake must be sharpened or beveled to facilitate driving
down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12"
in length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the wattles will be placed, and from
offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant
to be utilized with each wattle. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.

8/11/2015



R-2915B EC-22 Ashe County

Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot
and at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and
according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle
according to the detail provided in the plans. Stakes shall be driven into the ground a minimum
of 10 in. with no more than 2 in. projecting from the top of the wattle. Drive stakes at an angle
according to the detail provided in the plans.

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour
ditch slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to
flow over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the
wattle. PAM applications shall be done during construction activities after every rainfall event
that is equal to or exceeds 0.50 in.

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the
wattles are removed, and shall remove and dispose of silt accumulations at the wattles when so
directed in accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles
which are installed and accepted. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the coir fiber wattles. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Coir Fiber Wattle Linear Foot
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TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity
of runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of
Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing
Temporary Rock Silt Checks Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the
Standard Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005
of the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the
Standard Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally
charged. Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A
with Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina
Department of Environment and Natural Resources (NCDENR) Division of Water Quality
(DWQ) web site as an approved PAM product for use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks

Type A and matting where the water is going to flow over. PAM applications shall be done
during construction activities and after every rainfall event that is equal to or exceeds 0.50 in.
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The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere
in this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).
Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound

CULVERT DIVERSION CHANNEL:

Description

This work consists of providing a Culvert Diversion Channel to detour the existing stream
around the culvert construction site at locations shown on the plans. Work includes constructing
the diversion channel, disposing of excess materials, providing and placing geotextile liner,
maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling
diversion channel area with suitable material, and providing proper drainage when diversion
channel area is abandoned.

Materials
Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056
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Construction Methods

Grade channel according to the plans with channel surface free of obstructions, debris, and
pockets of low-density material. Utilize suitable material and provide disposal area for
unsuitable material.

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on
soil surface without creases. Bury top of slope geotextile edge in a trench at least 5" deep and
tamp securely. Make vertical overlaps a minimum of 18" with upstream geotextile overlapping
the downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less

than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment
Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards
excavated, as calculated from the typical section throughout the length of the diversion channel

as shown on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this
section including all materials, construction, maintenance, and removal of Culvert Diversion
Channel.

Payment will be made under:

Pay Item Pay Unit
Culvert Diversion Channel Cubic Yard

IMPERVIOUS DIKE:

Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.
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Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the
placement of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted. Such price and payment will be full compensation for all work
including but not limited to furnishing materials, construction, maintenance, and removal of the
impervious dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot

TEMPORARY PIPE FOR CULVERT CONSTRUCTION:

Description

This work consists of furnishing, installing, maintaining and removing any and all temporary
pipe used on this project in conjunction with the culvert construction.

Construction Methods

The Contractor shall install temporary pipe in locations shown on the plans in such a manner
approved by the Engineer. The temporary pipe shall provide a passageway for the stream
through the work-site. The minimum size requirements will be as stated on the erosion control
plans.

Measurement and Payment

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of
temporary pipe approved by the Engineer and measured in place from end to end. Such price
and payment will be full compensation for all work covered by this section including but not
limited to furnishing all materials required for installation, construction, maintenance, and
removal of temporary pipe.
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Payment will be made under:

Pay Item Pay Unit
__"Temporary Pipe Linear Foot

COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
Item Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
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least 6 in. deep and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard

CONCRETE WASHOUT STRUCTURE:

Description

Concrete washout structures are watertight enclosures constructed above or below grade to
contain concrete waste on construction sites. Concrete waste can include concrete waste water
from washing out ready-mix trucks, drums, pumps, or other equipment. Concrete waste also
includes concrete slurries from concrete saw cutting, coring, grinding, grooving operations, or
hydro-concrete demolition. Concrete washouts must prevent the discharge of concrete waste
materials to storm drainage systems, surface waters, wetlands, and buffers. Work for above
grade washout structures includes gathering high cohesive and low infiltration soil to construct
an above grade earthen berm basin. Work also includes preparing a rock and debris free soil
base inside this earthen basin, installing a geomembrane liner in the basin, and then placing
sandbags along the entire polypropylene liner basin perimeter. Work for below grade washout
structures includes preparing a rock and debris free soil base, excavation of a basin with non-
vertical side slopes, installing a geomembrane liner in the basin, and then placing sandbags along
the entire polypropylene liner excavation perimeter. Construct a gravel pad with Class A stone
and a geotextile under liner to provide a defined access path to the concrete washout structures.
Install safety fence around the perimeter of the concrete washout structures.
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Materials

Item Section
Borrow Material 1018
Stone for Erosion Control, Class A 1042
Geotextile for Drainage, Type 2 1056

The geomembrane basin liner shall meet the following minimum physical properties for low
permeability, polypropylene or polyethylene geomembranes:

Property Test Method Value Unit

Thickness, nominal 10 mil

Weight 0.04  Ibs./ft?

*1” Tensile Strength ASTM D-751 52 Ibf.

Elongation at Break ASTM D-751 600 %

*Grab Tensile ASTM D-751 70 Ibf.

*Trapezoid Tear ASTM D-4533 55 Ibf.

Hydrostatic Resistance ASTM D-751 70 Ib./in

Water Vapor Transmission Rate ~ ASTM E-96 0.03  gal/100in*/day
Procedure B

Perm Rating ASTM E-96 0.066 U.S. Perms

Procedure B
*Tests are an average of diagonal directions.

Safety Fence shall meet the specifications as provided elsewhere in this contract.
Construction Methods

Above Grade Structures

Assemble high cohesive and low infiltration soil to build an enclosed earthen berm for an above
grade concrete washout basin in accordance with the details and as directed. Construct the
height, length, and width of the earthen berm according to the detail. Slope the interior and
exterior walls of the earthen berm at 1:1 and then compact to provide structural stability and
contain concrete washout liquids and solid materials until evaporation, curing, extraction, or final
removal.

The geomembrane liner will be of sufficient width and length so there will be no seams. Install
the geomembrane lining by overlaying it in the basin to completely cover any exposed soil to
create a water tight concrete washout basin. Extend the geomembrane lining from inside the
basin floor, up the earth slope of the basin and extend, overlay, and wrap outside the earthen
berm. Trench the toe of the geomembrane lining into an eight inch depth trench and then
backfill and tamper with soil.

Below Grade Structures

Excavate an area for concrete washout in accordance with the details and as directed. Excavate
to a minimum depth of 3 feet. Slope the interior walls of the excavated area at 1:1 and then
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compact to provide structural stability and contain concrete washout liquids and solid materials
until evaporation, curing, extraction, or final removal.

The geomembrane liner will be of sufficient width and length so there will be no seams. Install
the geomembrane lining by overlaying it in the excavated area to completely cover any exposed
soil to create a watertight impoundment. Extend the geomembrane lining from the excavation
floor, up the interior slope of the excavated basin and beyond the outside perimeter of the
excavation.

Prepare the soil base to be free of rocks or other debris that may cause holes or tears in the
geomembrane lining.

Install safety fence around the perimeter of the concrete washout structures in accordance with
the Safety Fence and Jurisdictional Flagging special provision.

Construct a stone gravel pad with Class A stone (or other approved aggregate material) and a
geotextile liner to provide a defined access path to the concrete washout structure. Construct the
stone gravel pad according to Roadway Standard Drawings No. 1607.01 and Section 1607 of the
Standard Specifications. Post a sign with the words “Concrete Washout” in close proximity of
the concrete washout area, so it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/soil water/details/

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage (i.e. tears in geomembrane liner, missing sand
bags) and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. If appropriate and
possible, reuse the geomembrane liner, the sandbags, orange safety fence, the Class A stone, and
the geotextile. Otherwise, properly dispose of items. Grade the earth material to match the
existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be measured and paid for by counting the actual number of
washout structures installed and maintained on the project. Such price and payment will be full

compensation for all work including but not limited to furnishing materials, construction,
maintenance and removal of concrete washout structures, grading and seeding and mulching
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area. The provisions of Article 104-5 of the Standard Specifications will not apply to this item
of work.

Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each
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PROJECT SPECIAL PROVISIONS
STRUCTURES AND CULVERT

PROJECT R-2915B ASHE COUNTY

CONSTRUCTION, MAINTENANCE AND REMOVAL (12-12-13)

OF TEMPORARY ACCESS AT STATION 198+64.50 —L -,

AND 242+67.42 —L-

1.0

2.0

3.0

GENERAL

Construct, maintain, and remove the temporary access required to provide the working area
necessary for construction of the new bridge, construction of the temporary detour
structure, or for the removal of an existing bridge, as applicable. Temporary access may
involve the use of a rock causeway [workpad], a work bridge, or other methods; however,
all types of temporary access are required to meet the requirements of all permits, the
Standard Specifications, and this Special Provision.

TEMPORARY ROCK CAUSEWAY [WORKPAD]

At the contractor’s option, construction of a temporary rock causeway [workpad] within the
limits shown on the plans is permitted. Build the causeway [workpad] with Class Il riprap
topped by a layer of Class B riprap or as otherwise designated on the plans or approved by
the Engineer. If desired, recycle the Class Il riprap used in the causeway [workpad] for
placement in the final riprap slope protection as directed by the Engineer. No payment will
be made for recycled riprap as this material is considered incidental to the causeway
[workpad] placement and removal. If this option is exercised, no adjustment in contract
bid price will be allowed due to an underrun in the quantity of “Rip Rap Class II (2'-0"
Thick)”.

Completely remove all causeway [workpad] material including pipes and return the entire
causeway [workpad] footprint to the original contours and elevations within 90 days of the
completion of the deck slab or as otherwise required by permits.

For sites affected by moratoriums or restrictions on in-stream work: Do not construct or
remove causeway [workpad] during the moratorium period shown on the permit. If the
completion of the deck slab falls within the prohibitive dates for causeway [workpad]
construction or removal, begin causeway [workpad] removal immediately following the
prohibitive dates.

TEMPORARY WORK BRIDGE

At the contractor’s option, construction of a temporary work bridge in lieu of the
causeway(s) [workpad] is acceptable, provided the temporary work bridge satisfies all
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permits. Submit details of the temporary work bridge to the Engineer prior to constructing
the work bridge to ensure conformance with the plans and all permits. Completely remove
the temporary bridge prior to final acceptance or as otherwise required by the permits.

4.0 BASISOF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station ” will be full compensation for the above work, or other methods
of access, including all material, pipes, work bridge components, equipment, tools, labor,
disposal, and incidentals necessary to complete the work.

PLACING LOAD ON STRUCTURE MEMBERS (11-27-12)

The 2012 Standard Specifications shall be revised as follows:
In Section 420-20 — Placing Load on Structure Members replace the first sentence of the fifth
paragraph with the following:

Do not place vehicles or construction equipment on a bridge deck until the deck concrete

develops the minimum specified 28 day compressive strength and attains an age of at least
7 curing days.

STEEL REINFORCED ELASTOMERIC BEARINGS (11-27-12)

The 2012 Standard Specifications shall be revised as follows:
In Section 1079-1 — Preformed Bearing Pads add the following after the second paragraph:

Internal holding pins are required for all shim plates when the contract plans indicate the
structure contains the necessary corrosion protection for a corrosive site.

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.

Submit product data for repair material and a detailed application procedure to the Materials and
Tests Unit for approval before use and annually thereafter.

THERMAL SPRAYED COATINGS (METALLIZATION) (9-30-11)

1.0 DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein
when called for on the plans or by other Special Provisions, or when otherwise approved by
the Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12
Specification. Only Arc Sprayed application methods are used to apply TSC coatings, the
Engineer must approve other methods of application.
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2.0

3.0

4.0

QUALIFICATIONS
Only use NCDOT approved TSC Contractors meeting the following requirements:
1. The capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10 Finishes.

2. Employ Spray Operator(s) qualified in accordance with AWS C.16/C2.16M2002 and
Quality Control Inspector(s) who have documented training in the applicable test
procedures of ASTM D-3276 and SSPC-CS 23.00.

A summary of the contractor’s related work experience and the documents verifying each
Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the
Engineer before any work is performed.

MATERIALS

Provide wire in accordance with the metallizing equipment manufacturer’s
recommendations. Use the wire alloy specified on the plans which meets the requirements
in Annex C of the SSPC-CS 23.00 Specification. Have the contractor provide a certified
analysis (NCDOT Type 2 Certification) for each lot of wire material.

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC-
CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the
Engineer.

SURFACE PREPARATION AND TSC APPLICATION

Grind flame cut edges to remove the carbonized surface prior to blasting. Bevel all flame
cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean
surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures
Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of
2.5-4.0 mils. Surface preparation hold times are in accordance with Section 7.32 of
SSPC-CS 23. If flash rusting occurs prior to metallizing, blast clean the metal surface
again. Apply the thermal sprayed coating only when the surface temperature of the steel is
at least 5°F above the dew point.

At the beginning of each work period or shift, conduct bend tests in accordance with
Section 6.5 of SSPC-CS 23.00. Any disbonding or delamination of the coating that
exposes the substrate requires corrective action, additional testing, and the Engineer’s
approval before resuming the metallizing process.

Apply TSC with the alloy to the thickness specified on the plans or as provided in the table
below. All spot results (the average of 3 to 5 readings) must meet the minimum
requirement. No additional tolerance (as allowed by SSPC PA-2) is permitted. (For Steel
Beams: For pieces with less than 200 ft?> measure 2 spots/surface per piece and for pieces
greater than 200 ft> add 1 additional spots/surface for each 500 ft?).
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Application Thickness Alloy Seal Coat
Pot Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Armored Joint Angles 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Modular Joints 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Expansion Joint Seals 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Optional Disc Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil

When noted on the plans or as specified in the above chart, apply the sealer to all
metallized surfaces in accordance with the manufacturer’s recommendations and these
provisions. Apply the seal coat only when the air temperature is above 40°F and the
surface temperature of the steel is at least 5°F above the dew point. If the sealer is not
applied within eight hours after the final application of TSC, the applicator verifies
acceptable TSC surfaces and obtains approval from the Engineer before applying the
sealer.
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The TSC Contractor must conduct the following tests at the specified frequency and the
results documented in a format approved by the Engineer.

Test/Standard Location Frequency Specification

Ambient Conditions Site Each Process 5°F above the dew point

Abrasive Properties Site Each Day Size, angularity, cleanliness
Surface Cleanliness All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service

SSPC-SP - 5 Immersion Service

SSPC Vis 1

Surface Profile Random Surfaces | 3 per 500 ft2 2.5-4.0 mils
ASTM D-4417 Method C

Bend Test Site 5 per shift Pass Visual

SSPC-CS 23.00

Thickness
SSPC PA-2R
SSPC-CS 23.00

Each Surface

Use the method in PA-
2 Appendix 3 for
Girders and Appendix
4 for frames and
miscellaneous steel.
See Note 1.

Zn - 8 mils minimum
Al - 8 mils minimum
Zn Al - 8 mils minimum

Areas with more than twice the
minimum thickness are inspected
for compliance to the adhesion
and cut testing requirements of
this specification.

Adhesion ASTM 4541

Random Surfaces
Splice Areas

1 set of 3 per 500 ft?

Zn > 500 psi
Al > 1000 psi
Zn Al > 750 psi

Cut Test - SSPC-CS 23.00

Random Surfaces

3 sets of 3 per 500 ft2

No peeling or delamination

Job Reference Std.
SSPC-CS 23.00

Site

1 per job

Meets all the above requirements

6.0 REPAIRS

All Repairs are to be performed in accordance with the procedures below, depending on
whether the repair surface is hidden or exposed. As an exception to the following, field
welded splices on joint angles and field welding bearing plates to girders may be repaired
in accordance with the procedures for hidden surfaces.

For hidden surfaces (including but not limited to interior girders, interior faces of
exterior girders, and below-grade sections of piles):

1. Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallizing at the location of field welds by blast cleaning (SSPC SP-6
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7.0

finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to
welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded
connections are metallized in accordance with SSPC CS 23.00.

Minor areas less than or equal to 0.1 fit? exposing the substrate are metallized in accordance
with SSPC CS 23.00 or painted in accordance with ASTM A780, “Repair of Damaged and
Uncoated Areas of Hot Dip Galvanized Coatings.”

Large areas greater than 0.1 ft? exposing the substrate are metallized in accordance with
SSPC CS 23.00.

Damaged (burnished) areas not exposing the substrate with less than the specified coating
thickness are metallized in accordance with SSPC CS 23.00 or painted in accordance with
ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.”

Damaged (burnished) areas not exposing the substrate with more than the specified coating
thickness are not repaired.

Defective coating is repaired by either method 2 or 3 depending on the area of the defect.

For Exposed Surfaces (including but not limited to exterior faces of exterior girders
and above-grade sections of piles):

Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallization at the location of field welds by blast cleaning (SSPC SP-6
finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to
welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded
connections are metallized in accordance with SSPC CS 23.00.

All areas exposing the substrate are metallized in accordance with SSPC CS 23.00
Defective coating is repaired by either method 2 or 3 depending on the area of the defect.
TWELVE MONTH OBSERVATION PERIOD

The contractor maintains responsibility for the coating system for a twelve (12) month

observation period beginning upon the satisfactory completion of all the work required in

the plans or as directed by the engineer. The contractor must guarantee the coating system

under the payment and performance bond (refer to Article 109-10). To successfully

complete the observation period, the coating system must meet the following requirements

after twelve(12) months service:

¢ No visible rust, contamination or application defect is observed in any coated area.

e Painted surfaces have a uniform color and gloss.

e Surfaces have an adhesion of no less than 500 psi when tested in accordance with
ASTM D-4541.
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BAsSIS OF PAYMENT

The contract price bid for the bridge component to which the coating is applied will be full
compensation for the thermal sprayed coating.

EXPANSION JOINT SEALS (9-30-11)

1.0

2.0

GENERAL

The work covered by this Special Provision consists of furnishing and installing the
expansion joint seals as shown on the contract drawings. All materials, labor, equipment
and incidentals necessary for the proper installation of the expansion joint seals are
included.

MATERIAL

Provide expansion joint seals capable of accommodating a total movement measured
parallel to the centerline of the roadway as shown on plans.

Provide an elastomeric component for each expansion joint seal that is a continuous unit
for the entire length of the joint. Do not field splice the elastomeric component. Only
vulcanized shop splicing of the elastomeric component is permitted. The minimum length
of an elastomeric component before shop splicing is 20 feet. However, one piece shorter
than 20 feet is permitted. Provide an elastomeric component that is clearly shop marked to
indicate the top side and joint location of the elastomeric component. On skewed bridges,
or under unsymmetrical conditions, clearly mark the left side of the elastomeric
component. Left is defined as being on the left when facing in the direction of increasing
station. Inspect the seals upon receipt to ensure that the marks are clearly visible upon
installation.

Make sure the convolution of the gland does not project above the top of the hold-down
plates when the joint opening is in the most compressed condition. Use either elastic
polychloroprene (neoprene) or ethyl propylene diene monomer (EPDM) for the elastomer
that meets the following minimum properties:
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3.0

ASTM

TEST METHOD REQUIREMENTS

60 + 5, Neoprene (upward
D2240 corrugated shape -
fabric reinforced)

75 =5, EPDM and Neoprene
(upward non-corrugated
shape)

80 £ 5, EPDM (upward corrugated
shape-fabric reinforced)

Hardness, Durometer -
Shore A

Tensile Strength D412 2000 psi (min.)

Elongation at Break D412 250% (min.)

Width of Gland in

Relaxed Condition N/A 10" + 0.25"

Thickness of Upturned 0.25" non-corrugated shape,

portion of gland N/A -0.032" to +0.032"
Thickness of Upturned N/A 0.1875" corrugated shape,
portion of gland -0.032" to +0.032"
Thickness of Flat N/A 0.1563", -0.032" to +0.032"

portion of gland

For fabric reinforced glands, submit one unreinforced sample per lot number, up to 500 feet
of Expansion Joint Seal, to the Engineer for testing.

Only field splice hold-down plates at crown points, at abrupt changes in the deck slab cross
slope, and on lane lines. Splicing within travel lanes is not permitted and splicing on edge
lines is not required. Field splice hold-down plates between the edge line and gutter upturn
and where necessary for proper installation and alignment is permitted. Show all splice
locations on the working drawings for approval. For the location of lane markings at the
expansion joint seal, see the Structure plans. At the splice locations, locate the hold-down
bolts 3 inches from the end of the hold-down plate. At splice locations where changes in
deck slab cross slope occur, cut the ends of hold-down plates parallel to the bridge
centerline for skews less than 80° and greater than 100°.

Do not use welded shop splices in hold-down plates.
SHOP DRAWINGS

Submit nine sets of working drawings to the Engineer for review, comments and
acceptance. Show complete details drawn to scale and include:
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4.0

5.0

o The proposed template details including the makeup of the template

o The proposed method of holding the base angle assembly in place while concrete is cast
around it

e The proposed procedure to correct for the effects of beam movement and rotation when
setting width of joint opening

e The proposed chronology of installation including the sequence and direction of the
concrete casting

o The details of cross connectors between base angles, such as steel bars with slots bolted
to angles, to maintain evenness between the adjacent base angles while accommodating
movement that occurs when concrete is cast. Indicate when bolts are loosened to allow
movement.

e The proposed method for removing the hold-down plate

e A section detail through the joint showing horizontal offset dimensions of the base
angles from the centerline joint. This detail is required when the vertical face of the
joint opening is not perpendicular to the roadway surface (e.g. when the roadway grade
is significant).

Have someone other than the one who prepares the drawing check all detailed drawings
and include the signatures of both the drafter and checker on each sheet of the drawings.
The Engineer returns unchecked drawings to the Contractor. Provide all completed
drawings well in advance of the scheduled installation time for the expansion joint seal.

INSTALLATION

Provide supports for the base angle assembly at a maximum spacing of 9 feet. Place
supports near field splices of base angles to ensure that field splices are straight and even.
Provide base angles with %" diameter weep holes at 12 inch centers to allow bleeding of
trapped air and/or water. Do not obstruct the weep holes with falsework. Make the bottom
of the trough parallel to grade and the sides parallel to the sides of the expansion joint seal.

For damaged areas, depressions, spalls, cracks, or irregularities of curbs or decks adjacent
to the expansion joint, submit a proposed method of repair and repair material
specifications for approval.

If the Engineer deems any aspects of the expansion joint seals unacceptable, make
necessary corrections.

INSPECTION

When concrete is cast, use a non-aluminum, 10 foot, true to line straight edge to check and
grade the top of the slab on each side of the joint to ensure smooth transition between
spans.
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Watertight Inteqgrity Test

« Upon completion of an expansion joint seal, perform a water test on the top surface
to detect any leakage. Cover the roadway section of the joint from curb to curb, or
barrier rail to barrier rail, with water, either ponded or flowing, not less than 1 inch
above the roadway surface at all points. Block sidewalk sections and secure an
unnozzled water hose delivering approximately 1 gallon of water per minute to the
inside face of the bridge railing, trained in a downward position about 6 inches
above the sidewalks, such that there is continuous flow of water across the sidewalk
and down the curb face of the joint.

e Maintain the ponding or flowing of water on the roadway and continuous flow
across sidewalks and curbs for a period of 5 hours. At the conclusion of the test,
the underside of the joint is closely examined for leakage. The expansion joint seal
is considered watertight if no obvious wetness is visible on the Engineer’s finger
after touching a number of underdeck areas. Damp concrete that does not impart
wetness to the finger is not a sign of leakage.

o If the joint system leaks, locate the place(s) of leakage and take any repair measures
necessary to stop the leakage at no additional cost to the Department. Use repair
measures recommended by the manufacturer and approved by the Engineer prior to
beginning corrective work.

o If measures to eliminate leakage are taken, perform a subsequent water integrity test
subject to the same conditions as the original test. Subsequent tests carry the same
responsibility as the original test and are performed at no extra cost to the
Department.

6.0 BAsISOF PAYMENT

Basis of payment for all expansion joint seals will be at the lump sum contract price for
“Expansion Joint Seals” which price and payment will be full compensation for furnishing
all material, including any steel accessory plates for sidewalks, medians and rails, labor,
tools, and incidentals necessary for installing the expansion joint seal in place and
including all materials, labor, tools and incidentals for performing the original watertight
integrity test.

OPTIONAL PRECAST REINFORCED CONCRETE BOX CULVERT (12-12-13)
AT STATION 161+48.90 —L -

1.0 GENERAL

This Special Provision covers the design, fabrication and construction of precast reinforced
concrete box culverts intended for the conveyance of storm water.

If the option is indicated on the plans, the submittal for a precast reinforced box culvert in
lieu of a cast-in-place culvert is permitted. Design the precast culvert sections in
accordance with ASTM C1577 or the current edition of the AASHTO LRFD Bridge
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Design Specifications. Rate all sizes of precast reinforced concrete box culverts in
accordance with the current edition of the AASHTO Manual for Bridge Evaluation.
Ensure the culvert rates for the AASHTO design loads and North Carolina’s legal loads
(see Section 2.0 for North Carolina’s legal loads). Provide the size and number of barrels
as indicated on the plans. Detail the culvert with cast-in-place wings walls and footings.
Precast wing walls and footings will not be allowed. Provide a precast box culvert that
meets the requirements of Section 1077 and any other applicable parts of the Standard
Specifications.

The design and rating of the precast and cast-in-place members is the responsibility of the
Contractor and is subject to review, comments and approval. Submit two sets of detailed
plans and rating sheets for review. Include all details in the plans, including the size and
spacing of the required reinforcement necessary to build the precast box and cast-in-place
members. Have a North Carolina Registered Professional Engineer check and seal the
plans, rating sheets and design calculations. After the plans, rating sheets and design
calculations are reviewed and, if necessary, the corrections made, submit one set of plans
and rating sheets on 22" x 34" sheets to become part of the contract plans.

If the span, rise and design earth cover for the precast reinforced concrete box culvert are
identical to a previously approved submittal, the Contractor may request the previously
approved design calculations and plans be considered as the submittal for review and
approval. However, a set of plans and rating sheets will need to be submitted to become
part of the contract plans.
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2.0 NORTH CAROLINA’S LEGAL LOADS

Apply the following legal loads to all structures carrying interstate traffic:
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Apply the following legal loads to all structures carrying non-interstate traffic:

SINGLE VEHICLE (SV)

TRUCK TRACTOR SEMI-TRAILER (TTST)
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3.0 PRECAST REINFORCED CONCRETE BOX SECTIONS

The precast reinforced concrete box culvert sections shall match the size and hydraulic
opening indicated in the contract plans.

A. Design

1.

Design Fill — The design earth cover is reported on the plans as the elevation
difference between the point of maximum fill and the bottom of the top slab.

Placement of Reinforcement — Provide a 1 inch concrete cover over the
reinforcement subject to the provisions of SectionF. Extend the inside
reinforcement into the tongue portion of the joint and the outside reinforcement into
the groove portion of the joint. Detail the clear distance of the end wires so it is not
less than 1/2 inch or more than 2 inches from the ends of the box section. Assemble
reinforcement per the requirements of ASTM C1577 or the approved design. The
exposure of the ends of the wires used to position the reinforcement is not a cause
for rejection.

Laps and Spacing — Use lap splices for the transverse reinforcement. Detail the
transverse wires so that the center to center spacing is not less than 2 inches or more
than 4 inches. Do not detail the longitudinal wires with a center to center spacing of
more than 8 inches.

B. Joints

1.

Produce the precast reinforced concrete box section with tongue and groove ends.
Design and form these ends of the box section so, when the sections are laid
together, they make a continuous line of box sections with a smooth interior free of
appreciable irregularities in the flowline, all compatible with the permissible
variations given in Section F. The internal joint formed at the tongue and groove
ends of the precast units shall be sealed with either bitumen/butyl sealant or closed-
cell neoprene material. The internal joint material shall be installed in accordance
with the manufacturer's recommendations. The material shall be shown on the shop
drawings when they are submitted for review.

Seal the external joint with an outside sealer wrap conforming to ASTM C877 that
is at least 12 inches wide and covers the joint on both the sides and the top of the
box section. Use ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from
Press-Seal Gasket Corporation, Seal Wrap from Mar-Mac Manufacturing Co., Inc.,
Cadilloc External Pipe Joint from Cadilloc, or an approved equal for the outside
sealer wrap. If the outside sealer wrap is not applied in a continuous strip along the
entire joint, a 12 inch minimum lap of the outside sealer wrap is permitted. Before
placing the outside sealer wrap, clean and prime the area receiving the outside
sealer wrap in accordance with the sealer wrap manufacturer recommendations.
The joint wrap manufacturer installation recommendations shall be included with
shop drawings submitted for review. The external joint wrap shall be installed in
pieces, as indicated on Figure 1 below:
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Figure 1

Cover the external joint sealer with a 3 foot strip of filter fabric conforming to
Type 4 requirements in Section 1056 of the Standard Specifications.

Place multiple lines of a precast reinforced concrete box culvert such that the
longitudinal joint between the sections has a minimum width of 3 inches. Fill the

joint between multiple lines of precast box sections with Class A concrete. Use

Class A concrete that meets the requirements listed in the Standard Specifications
except that Field Compressive Strength Specimens are not required.

C. Manufacture

Manufacture precast reinforced concrete box culvert sections by either the wet cast
method or dry cast method.

1.

Mixture — In addition to the requirements of Section 1077 of the Standard
Specifications, do not proportion the mix with less than 564 Ib/yd® of portland
cement.

Strength — Concrete shall develop a minimum 28-day compressive strength of
5000 psi. Movement of the precast sections should be minimized during the initial
curing period. Any damage caused by moving or handling during the initial curing
phase will be grounds for rejection of that precast section.

Air Entrainment — Air entrain the concrete in accordance with Section 1077 - 5(A)
of the Standard Specifications. For dry cast manufacturing, air entrainment is not
required.

Testing — Test the concrete in accordance with the requirements of Section 1077 -
5(B).

Handling — Handling devices or holes are permitted in each box section for the
purpose of handling and placing. Submit details of handling devices or holes for
approval and do not cast any concrete until approval is granted. Remove all
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handling devices flush with concrete surfaces as directed. Fill holes in a neat and
workmanlike manner with an approved non-metallic non-shrink grout, concrete, or
hole plug.

D. Physical Requirements

Acceptability of precast culvert sections is based on concrete cylinders made and tested
in accordance with ASTM C31 and ASTM C309.

E. Permissible Variations

1.

Flatness — All external surfaces shall be flat, true, and plumb. Irregularities,
depressions, or high spots on all external surfaces shall not exceed 1/2 inch in 8
feet.

Internal Dimensions — Produce sections so that the internal and haunch dimensions
do not vary more than 1/4 inch from the plan dimensions.

Adjacent Sections - Internal, external, and haunch dimensions for connecting
sections shall not vary more than 1/2 inch.

Length of Tongue and Groove — The minimum length of the tongue shall be 4
inches. The minimum length of the groove shall be 4 inches. The dimensions of the
tongue and groove shall not vary more than 1/4 inch from the plan dimensions.

Slab and Wall Thickness — Produce sections so that the slab and wall thickness are
not less than that shown on the plans by more than 5% or 3/16 inch, whichever is
greater. A thickness more than that required on the plans is not a cause for
rejection.

Length of Opposite Surfaces — Produce sections so that variations in laying lengths
of two opposite surfaces of the box section meet the requirements of ASTM C1577,
Section 11.3.

Length of Section — Produce sections so that the underrun in length of a section is
not more than 1/2 inch in any box section.

Position of Reinforcement — Produce sections so that the maximum variation in the
position of the reinforcement is £3/8 inch for slab and wall thicknesses of 5 inches
or less and £1/2 inch for slab and wall thicknesses greater than 5 inches. Produce
sections so that the concrete cover is never less than 5/8 inch as measured to the
internal surface or the external surface. The preceding minimum cover limitations
do not apply at the mating surfaces of the joint.

Area of Reinforcement — Use the design steel shown on the plans for the steel
reinforcement. Steel areas greater than those required are not cause for rejection.
The permissible variation in diameter of any wire in finished fabric is prescribed for
the wire before fabrication by either AASHTO M32 or M225.
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F. Marking

G.

1.

Each section shall be match-marked in order of intended installation as indicated on
the approved shop drawings. Ensure that pieces fit together neatly and in a
workmanlike manner. In order to ensure a good, neat field fit, the Department will
verify assembly of the first five adjacent sections or 20% of the total culvert length,
whichever is greater, at the producer's facility and match-mark the pieces. This will
require that a minimum of three adjacent sections of the culvert be fitted at the
production yard at a time and then match-marked. Once three sections have been
match-marked, the first section may be removed for shipment and a fourth section
set for marking. Continue in a progressive manner until all sections have been
properly match-marked. The producer shall document the GO-NO-GO dimensional
measurements of each box culvert section produced through the post-pour
inspection process.

Clearly mark each section of the box culvert in accordance with ASTM C1577,
Section 15. The information requirements of Section 15.1 shall be clearly marked
on the inner surface of each section.

Construction

1.

Pre-installation Meeting — A pre-installation meeting is required prior to
installation. Representatives from the Contractor, the precast box manufacturer,
and the Department should attend this meeting. The precast box manufacturer
representative shall be on site during installation.

Foundation — Foundation for precast box culvert shall meet the requirements of
Section 414 of the Standard Specifications. In addition, Type VI foundation
material shall be encapsulated in filter fabric conforming to Type 4 requirements in
Section 1056 of the Standard Specifications. The filter fabric shall be placed
perpendicular to the culvert barrel. Provide sufficient overhang beyond the
excavation to allow a minimum lap of 3 feet when the foundation material is placed
and fabric wrapped on top. Perpendicular sections of fabric shall be continuous. A
minimum lap of 2 feet shall be provided between sections of fabric.

Installation — Sections shall be placed at the beginning of the outlet end of the
culvert with the groove end being laid upgrade. Tongue sections shall be laid into
the groove sections. Positive means shall be provided to pull each section firmly
into the previously placed section so that the joints are tightly homed. Use a "come-
along", box pullers or other approved methods to create a positive means of joining
box sections. Construction equipment shall not have direct contact with the box
section. The load of the box shall be suspended by lifting device during joining
procedure.

Backfill — Complete backfill in accordance with Section 414 of the Standard
Specifications.
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4.0

BAsIS OF PAYMENT

Any additional cost of redesigning will be paid for by the Contractor if Precast Reinforced
Concrete Culvert is used in lieu of the cast-in-place culvert shown on the plans. Except for
Foundation Conditioning Material and Culvert Excavation, payment for the Precast Box
Culvert will be a lump sum amount equal to the payment that would be allowed for
construction of a Cast-in-Place Box Culvert. Plan quantities and unit bid prices will be
used to compute the lump sum amount. Such price and payment will be full compensation
for all work covered by this Special Provision, the plans and applicable parts of the
Standard Specifications and will include, but not be limited to, furnishing all labor,
materials (including all filter fabric), equipment and other incidentals necessary to
complete this work. Such price and payment will also be full compensation for concrete,
reinforcing steel, labor, equipment and all other related materials necessary for the
completion of the barrel section, and the construction of the headwalls, leveling pad, end
curtain walls, wings and wing footings.

FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is
atemporary structure that functions as a work platform that supports construction
personnel, materials, and tools, but is not intended to support the structure. Scaffolding
systems that are used to temporarily support permanent structures (as opposed to
functioning as work platforms) are considered to be falsework under the definitions given.
Shoring is a component of falsework such as horizontal, vertical, or inclined support
members. Where the term “temporary works” is used, it includes all of the temporary
facilities used in bridge construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
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manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

3.0 DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit
a structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge Max. Screed I\B/r:r?i(s; I\Cén'
Type | Depth, Width, Thickness, | Wheel Weight, €9
(PCG) | (inches) (inches) (inches) (Ibs.) Extension,

(inches)
I 36 39 14 2000 26
1] 45 42 14 2000 35
v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab.
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For Type II, 111 & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 %2 from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.

Design falsework and formwork requiring submittals in accordance with the
1995 AASHTO Guide Design Specifications for Bridge Temporary Works except as
noted herein.
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1. Wind Loads
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.

In addition, Table 2.2A is included to provide the maximum wind speeds by county
in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in
Acrticle 420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

counTy | YR COUNTY YR | county | 2R
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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4.0

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in
a condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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5.0

6.0

7.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (6-19-15)

1.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
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2.0

submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department of North Carolina Department of
Transportation Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email. Send submittals to:
plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following addresses:
jgaither@ncdot.ov (James Gaither)

mrorie@ncdot.gov (Madonna Rorie)
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department of North Carolina Department of
Transportation Transportation
Geotechnical Engineering Unit - Geotechnical Engineering Unit -
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Regional Geotechnical
Manager Manager
North Carolina Department of North Carolina Department of
Transportation Transportation
Geotechnical Engineering Unit - Geotechnical Engineering Unit -
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s web site, via the “Drawing Submittal Status” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707-6407
(919) 2504082 facsimile

Secondary Structures Contacts: James Gaither (919) 707-6409
Madonna Rorie (919) 707-6508

Eastern Regional Geotechnical Contact (Divisions 1-7):

K. J. Kim (919) 662-4710
(919) 6623095 facsimile
kkim@ncdot.gov
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Western Regional Geotechnical Contact (Divisions 8-14):

Eric Williams (704) 455-8902
(704) 455-8912 facsimile
ewilliams3@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals”. The Engineer
will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies Copies Required
Required by by Geotechnical
Structures Engineering
Management Unit Contract Reference
Submittal Unit Requiring Submittal 1
Plan Note, SN Sheet &
Arch Culvert Falsework 5 0 “Falsework and Formwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals ° 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with 9 0 “Expansion Joint Seals”
base angle)
. . | “Modular Expansion Joint
Expansion Joint Seals 2 then 9 0 Seals”

(modular)
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STRUCTURE SUBMITTALS
Copies Copies Required
Required by by Geotechnical
Structures Engineering
Management Unit Contract Reference .
Submittal Unit Requiring Submittal
Expa_n5|on Joint Seals 9 0 “Strip Seals”
(strip seals)
Falsework & Forms 2 8 0 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms Article 420-3 & “Falsework
8 0 2
(superstructure) and Formwor
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection Maintenance and
. Protection of Traffic
of Traffic Beneath Proposed 8 0
Beneath Proposed Structure
Structure ; "
at Station
Metal Bridge Railing 8 0 Plan Note
Metal Stay-in-Place Forms 8 0 Article 420-3
Metalwork for Elastomeric .
.45 7 0 Article 1072-8
Bearings ™
Miscellaneous Metalwork 4° 7 0 Article 1072-8
Disc Bearings 4 8 0 “Disc Bearings”
Overhead and Digital
Message Signs (DMS) 13 0 Applicable Provisions
(metalwork and foundations)
Placement of Equipment on 7 0 Article 420-20
Structures (cranes, etc.)
“Optional Precast
Prégflj(terct:soncrete Box 1 rez}ézﬁgible 0 Reinforced Concrete Box
P Culvert at Station  ”
Prestressed Concrete
Cored Slab 6 0 Article 1078-11
(detensioning sequences) 3
Prestressed Concrete Deck 6 and 0 Article 420-3

Panels

1 reproducible
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STRUCTURE SUBMITTALS
Copies Copies Required
Required by by Geotechnical
Structures Engineering
Management Unit Contract Reference
Submittal Unit Requiring Submittal 1
Prestressed Conc_rete Girder Articles 1078-8 and
(strand elongation and 6 0
L 1078-11
detensioning sequences)
Removal 'of Existing Structure 5 0 Railroad Provisions
over Railroad
Revised Bridge Deck Plans 2 then
(adaptation to prestressed ’ . 0 Article 420-3
1 reproducible
deck panels)
Revised E.’“dge Deck Plans 2, then “Modular Expansion Joint
(adaptation to modular . 0 »
o 1 reproducible Seals
expansion joint seals)
Sound Barrier Wall (precast 10 0 Article 1077-2 &
items) “Sound Barrier Wall”
Sound Barrier Wall Steel . ) Article 1072-8 &
Fabrication Plans ® “Sound Barrier Wall”
Structural Steel 4 2, then 7 0 Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures 10 2 Maintenance and Removal
of Temporary Structure at
Station ”
TFE Expansion Bearings 4 8 0 Article 1072-8

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.
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5. The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18" or greater.

GEOTECHNICAL SUBMITTALS

Copies
Copies Required  Required by
by Geotechnical Structures

Engineering Management Contract Reference

Submittal Unit Unit Requiring Submittal 1
Drilled Pier Construction .
Plans 2 1 0 Subarticle 411-3(A)
Crosshole  Sonic  Logging .
(CSL) Reports 2 1 0 Subarticle 411-5(A)(2)
Pile Driving Equipment Data 1 0 Subarticle 450-3(D)(2)
Forms 23
Pile Driving Analyzer (PDA) 1 0 Subarticle 450-3(F)(3)
Reports 2
Retaining Walls 4 83{;%":;232’”82 2 drawings Applicable Provisions
. “Temporary Shoring” &
Temporary Shoring 4 Scd;imgt?ghsz 2 drawings “Temp?;?rl}i ?’oil Nail
alls

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to
the Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email) or by facsimile, US mail or other delivery service to the
appropriate Geotechnical Engineering Unit regional office. Electronic submission is
preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx

See second page of form for submittal instructions.
4. Electronic copy of submittal is required. See referenced provision.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane lInspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

GROUT FOR STRUCTURES (9-30-11)

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer’s recommendations, the applicable sections of the
Standard Specifications and this provision.
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2.0

3.0

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with
ASTM C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing
4” x 8” cylinders in accordance with AASHTO T22. Construction loading and traffic
loading shall not be allowed until the 3 day compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.
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4.0

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

BAsis OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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PROJECT SPECIAL PROVISION
(10-18-95) (Rev. 10-15-13) z1

PERMITS

The Contractor's attention is directed to the following permits, which have been issued to the
Department of Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT

Dredge and Fill and/or

Work in Navigable Waters (404) U. S. Army Corps of Engineers

Division of Environmental Management, DENR

Water Quality (401) State of North Carolina

Division of Energy, Mineral, and Land Resources,

Trout Buffer Zone Waiver DENR, State of North Carolina

The Contractor shall comply with all applicable permit conditions during construction of this
project. Those conditions marked by * are the responsibility of the Department and the
Contractor has no responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the
permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional
permit action is required. The Contractor shall also be responsible for initiating the request for
the authorization of such construction method by the permitting agency. The request shall be
submitted through the Engineer. The Contractor shall not utilize the construction method until it
is approved by the permitting agency. The request normally takes approximately 60 days to
process; however, no extensions of time or additional compensation will be granted for delays
resulting from the Contractor's request for approval of construction methods not specifically
identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor’s activities to certain times of the year, those moratoriums will apply only to the
portions of the work taking place in the waters or wetlands provided that activities outside
those areas is done in such a manner as to not affect the waters or wetlands.
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AvA
NCDENR
North Carolina Department of Environment and Natural Resources
Pat McCrory Donald R. van der Vaart

Governor Secretary
May 18, 2015

Mr. Barmey Blackburn, PE

Soil & Water Engineering Supervisor
N C Department of Transportation
Roadside Environmental Unit

1557 Mail Service Center

Raleigh, NC 27699-1557

Subject: Trout Buffer Zone Waiver
TIP Project R-2915A, US 221 from US 421 in Watauga County to SR 1003
(Idlewild Rd) in Ashe County
TIP Project R-2915B, US 221 from SR 1003 (Idlewild Rd) in Ashe County to
North of South Fork New River
TB-ASHE-2015-002
Ashe County and Watauga County

Dear Mr. Blackburn:

This office has received your plan for US 221 from US 421 in Watagua County to SR

1003 (Idlewild Rd) in Ashe County (R-2915A) and from 1003 (Idlewild Rd) in Ashe County
to North of South Fork New River (R-2915B). Your plan was submitted to this office for
approval because of the proposed encroachments into the buffer zone of designated trout
waters. In accordance with NCGS 113A-57(1) and Title 15A NCAC 4B .0125(c) this letter
will serve as written approval to encroach on the buffer zones of Gap Creck and unnamed
tributaries to Gap Creek, Class C, Trout. This authority has been delegated to me by Tracy
E. Davis, Director, Division of Energy, Mineral, and Land Resources, in accordance with
NCGS 143B-10. The following conditions will apply to this approval:

1. This approval is based on the plans received on April 16, 2015.

2. This approval is conditional upon compliance with your 401 and 404 approvals.
(G.S. 113A-54.1(a))

3. No instream work (in streams with trout classifications) or land disturbing
activities within the 25 foot trout buffer zone may take place between October 15
and April 15 of each year. (G.S, 113A-54.1(a))

Division of Energy, Mineral, and Land Resources
Energy Section + Geological Survey Section + Land Quality Section
1612 Mail Service Center, Raleigh, North Carolina 27699-1612 « 919-707-9200 / FAX: 919-715-8801
512 North Salisbury Street, Raleigh, North Carolina 27604 + Internet: hitp://portal.ncdenr.orgiwebir!
An Equal Opportunity \ Affirmative Action Employer — 50% Recyated \ 10% Post Consumer Paper
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Aug 06, 2015 11:31 am

County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 1 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0004 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 3
BING ACR
0005 0015000000-N 205 SEALING ABANDONED WELLS 12
EA
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 954,700
CYy
0007  0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FILL’ STATION Kkkkkkkkkkkkk
(198+60.20 -L-)
0008 0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FILL’ STATION Kkkkkkkkkkkkk
(198+69.40 -L-)
0009 0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FILL’ STATION kkkkkkkkkkkk
(234+07.70 -L-)
0010 0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FILL’ STATION Kkkkkkkkkkkkk
(242+63.23 -L-)
0011 0029000000-N SP  REINFORCED BRIDGE APPROACH Lump Sum L.S.
FILL’ STATION kkkkkkkkkkkk
(242+71.61 -L-)
0012 0036000000-E 225 UNDERCUT EXCAVATION 200
CYy
0013  0134000000-E 240 DRAINAGE DITCH EXCAVATION 2,820
CYy
0014 0141000000-E 240 BERM DITCH CONSTRUCTION 330
LF
0015 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 1,320
PAVEMENT sy
0016 0177000000-E 250 BREAKING OF EXISTING ASPHALT 5,420
PAVEMENT sy
0017 0192000000-N 260 PROOF ROLLING 15

HR
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County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 2 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0018 0195000000-E 265 SELECT GRANULAR MATERIAL 200
CcYy
0019 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 2,300
TION sy
0020  0199000000-E SP  TEMPORARY SHORING 1,250
SF
0021 0318000000-E 300 FOUNDATION CONDITIONING MATE- 1,100
RIAL, MINOR STRUCTURES TON
0022 0320000000-E 300 FOUNDATION CONDITIONING GEO- 3,440
TEXTILE sy
0023  0342000000-E 310 *" SIDE DRAIN PIPE 232
(307 LF
0024 0342000000-E 310 **" SIDE DRAIN PIPE 24
(36" LF
0025 0343000000-E 310 15" SIDE DRAIN PIPE 1,336
LF
0026  0344000000-E 310 18" SIDE DRAIN PIPE 740
LF
0027  0345000000-E 310 24" SIDE DRAIN PIPE 1,104
LF
0028 0348000000-E 310 *" SIDE DRAIN PIPE ELBOWS 18
(15" EA
0029 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 5
(18“) EA
0030 0348000000-E 310 *" SIDE DRAIN PIPE ELBOWS 6
(24" EA
0031 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2
(30“) EA
0032 0348000000-E 310 *" SIDE DRAIN PIPE ELBOWS 1
(36" EA
0033 0360000000-E 310 12" RC PIPE CULVERTS, CLASS 88
1 LE
0034 0366000000-E 310 15" RC PIPE CULVERTS, CLASS 384

LF
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County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 3 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0035 0372000000-E 310 18" RC PIPE CULVERTS, CLASS 176
1 LE
0036 0378000000-E 310 24" RC PIPE CULVERTS, CLASS 296
11 LE
0037 0390000000-E 310 36" RC PIPE CULVERTS, CLASS 344
1 LE
0038 0414000000-E 310 60" RC PIPE CULVERTS, CLASS 140
11 LE
0039 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 3,856
LF
0040 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 536
LF
0041 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 28
LF
0042 0582000000-E 310 15" CS PIPE CULVERTS, 0.064" 300
THICK LE
0043 0588000000-E 310 18" CS PIPE CULVERTS, 0.064" 436
THICK LF
0044 0594000000-E 310 24" CS PIPE CULVERTS, 0.064" 152
THICK LE
0045 0973100000-E 330 *" WELDED STEEL PIPE, ****" 142
THICK, GRADE B IN SOIL LF
(30", 0.469")
0046 0973300000-E 330 *" WELDED STEEL PIPE, ****" 142
THICK, GRADE B NOT IN SOIL LF
(30", 0.469")
0047  0995000000-E 340 PIPE REMOVAL 2,722
LF
0048 1011000000-N 500 FINE GRADING Lump Sum L.S.
0049 1044000000-E 501 LIME TREATED SOIL (SLURRY 27,550
METHOD) Sy
0050 1066000000-E 501 LIME FOR LIME TREATED SOIL 280
TON
0051 1077000000-E SP #57 STONE 15
TON
0052 1099500000-E 505 SHALLOW UNDERCUT 500

CcYy
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County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 4 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0053 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 200
TION TON
0054 1110000000-E 510 STABILIZER AGGREGATE 250
TON
0055 1115000000-E SP  GEOTEXTILE FOR PAVEMENT STA- 12,034
BILIZATION sy
0056 1121000000-E 520 AGGREGATE BASE COURSE 41,400
TON
0057 1176000000-E 542 SOIL CEMENT BASE 41,320
Sy
0058 1187000000-E 542 PORTLAND CEMENT FOR SOIL CE- 1,137
MENT BASE TON
0059 1209000000-E 543 ASPHALT CURING SEAL 10,340
GAL
0060 1220000000-E 545 INCIDENTAL STONE BASE 1,970
TON
0061 1231000000-E 560 SHOULDER BORROW 2,481
CY
0062 1275000000-E 600 PRIME COAT 1,645
GAL
0063 1330000000-E 607 INCIDENTAL MILLING 360
SY
0064 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 5,400
B25.0B TON
0065 1498000000-E 610 ASPHALT CONC INTERMEDIATE 17,000
COURSE, TYPE 119.0B TON
0066 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 14,430
TYPE S9.5B TON
0067 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 920
TYPE SF9.5A TON
0068 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,985
TON
0069 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 750
REPAIR TON
0070 2022000000-E 815 SUBDRAIN EXCAVATION 336

CcYy
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County: Ashe

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0071 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 1,000
DRAINS sy
0072 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168
CY
0073  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 1,000
LF
0074 2070000000-N 815 SUBDRAIN PIPE OUTLET 2
EA
0075 2077000000-E 815 6" OUTLET PIPE 12
LF
0076 2143000000-E 818 BLOTTING SAND 15
TON
0077 2220000000-E 838 REINFORCED ENDWALLS 11.2
CY
0078 2253000000-E 840 PIPE COLLARS 0.764
CY
0079 2275000000-E SP  FLOWABLE FILL 77
CY
0080 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 88
EA
0081 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 36.2
LF
0082 2354000000-N 840 FRAME WITH GRATE, STD 840.22 1
EA
0083 2364000000-N 840 FRAME WITH TWO GRATES, STD 11
840.16 EA
0084 2364200000-N 840 FRAME WITH TWO GRATES, STD 44
840.20 EA
0085 2365000000-N 840 FRAME WITH TWO GRATES, STD 21
840.22 EA
0086 2366000000-N 840 FRAME WITH TWO GRATES, STD 8
840.24 EA
0087  2396000000-N 840 FRAME WITH COVER, STD 840.54 1
EA
0088 2451000000-N 852 CONCRETE TRANSITIONAL SECTION 11
FOR DROP INLET EA
0089 2538000000-E 846 **'-**" CONCRETE CURB & GUTTER 10,180

(2-97) LF
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County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 6 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0090 2556000000-E 846 SHOULDER BERM GUTTER 4,570
LF
0091 2619000000-E 850 4" CONCRETE PAVED DITCH 230
Sy
0092 2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 2,860
(KEYED IN) sy
0093 3000000000-N SP  IMPACT ATTENUATOR UNIT, TYPE 1
350 EA
0094 3030000000-E 862 STEEL BM GUARDRAIL 8,987.5
LF
0095 3045000000-E 862 STEEL BM GUARDRAIL, SHOP 337.5
CURVED LE
0096 3105000000-N 862 STEEL BM GUARDRAIL TERMINAL 2
SECTIONS EA
0097 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 25
EA
0098 3195000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 1
AT-1 EA
0099 3210000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 9
CAT-1 EA
0100 3270000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 20
350 EA
0101 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 22
B-77 EA
0102 3319000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 3
B-83 EA
0103 3360000000-E 863 REMOVE EXISTING GUARDRAIL 3,010
LF
0104 3380000000-E 862 TEMPORARY STEEL BM GUARDRAIL 750
LF
0105 3389100000-N SP  TEMPORARY GUARDRAIL ANCHOR 4
UNITS, TYPE 350 EA
0106 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 19,030
LF
0107 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 1,100

LONG

EA
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County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 7 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0108 3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" 485
LONG EA
0109 3557000000-E 866 ADDITIONAL BARBED WIRE 1,000
LF
0110 3575000000-E SP  GENERIC FENCING ITEM 2,700
TEMPORARY 4 STRAND BARBED WIRE LF
FENCE WITH POSTS
0111  3595000000-E 869 RELAPPING GUARDRAIL 750
LF
0112 3628000000-E 876 RIP RAP, CLASS | 500
TON
0113  3635000000-E 876 RIP RAP, CLASS I 2,700
TON
0114  3649000000-E 876 RIP RAP, CLASS B 3,670
TON
0115 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 18,510
SY
0116  3659000000-N SP PREFORMED SCOUR HOLES WITH 12
LEVEL SPREADER APRON EA
0117 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 1,392
LF
0118 4096000000-N 904 SIGN ERECTION, TYPE D 2
EA
0119 4102000000-N 904 SIGN ERECTION, TYPE E 53
EA
0120 4108000000-N 904 SIGN ERECTION, TYPE F 12
EA
0121 4116100000-N 904 SIGN ERECTION, RELOCATE, TYPE 2
*** (GROUND MOUNTED) EA
(E)
0122 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 17
CHANNEL EA
0123  4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 1
EA
0124  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 800
SF
0125 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 853
SF
0126  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 243

MOUNTED)

SF
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County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 8 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0127 4415000000-N 1115 FLASHING ARROW BOARD 2
EA
0128 4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 60
SIGN (SHORT TERM) DAY
0129 4430000000-N 1130 DRUMS 390
EA
0130 4435000000-N 1135 CONES 60
EA
0131 4445000000-E 1145 BARRICADES (TYPE Ill) 296
LF
0132  4455000000-N 1150 FLAGGER 720
DAY
0133  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4
EA
0134  4480000000-N 1165 TMA 2
EA
0135 4485000000-E 1170 PORTABLE CONCRETE BARRIER 950
LF
0136 4516000000-N 1180 SKINNY DRUM 80
EA
0137  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 360
MARKERS EA
0138 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 367
LINES (12", 90 MILS) LE
0139 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 31
LINES (24", 120 MILS) LF
0140 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 24
SYMBOL (90 MILS) EA
0141 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 4,020
MARKING LINES, TYPE ** (4") LF
(v)
0142 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 165,000
") LF
0143 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 200
(247 LF
0144  4847000000-E 1205 POLYUREA PAVEMENT MARKING 50,616
LINES (4"’ **********) LF

(HIGHLY REFLECTIVE ELEMENTS)
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County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 9 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0145 4847110000-E 1205 POLYUREA PAVEMENT MARKING 2,830
LINES (8"’ **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0146 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 7,000
LINES (4") LF
0147  4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 75
LINES (24") LE
0148 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 195
EA
0149 4940000000-N 1267 FLEXIBLE DELINEATORS (YELLOW) 8
EA
0150 6000000000-E 1605 TEMPORARY SILT FENCE 45,000
LF
0151 6006000000-E 1610 STONE FOR EROSION CONTROL, 1,700
CLASS A TON
0152  6009000000-E 1610 STONE FOR EROSION CONTROL, 16,800
CLASS B TON
0153 6012000000-E 1610 SEDIMENT CONTROL STONE 9,700
TON
0154 6015000000-E 1615 TEMPORARY MULCHING 85
ACR
0155 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 4,200
LB
0156 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 23.5
ING TON
0157  6024000000-E 1622 TEMPORARY SLOPE DRAINS 4,300
LF
0158 6029000000-E SP  SAFETY FENCE 800
LF
0159 6030000000-E 1630 SILT EXCAVATION 30,160
CY
0160 6036000000-E 1631 MATTING FOR EROSION CONTROL 165,000
SY
0161 6037000000-E SP  COIR FIBER MAT 740
SY
0162 6038000000-E SP  PERMANENT SOIL REINFORCEMENT 380
MAT sy
0163 6042000000-E 1632 1/4" HARDWARE CLOTH 6,000

LF
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ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 10 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0164 6045000000-E SP *»*" TEMPORARY PIPE 110
(18" LF
0165 6069000000-E 1638 STILLING BASINS 100
CY
0166 6070000000-N 1639 SPECIAL STILLING BASINS 32
EA
0167 6071012000-E SP  COIR FIBER WATTLE 2,000
LF
0168 6071020000-E SP  POLYACRYLAMIDE (PAM) 2,600
LB
0169 6071030000-E 1640 COIR FIBER BAFFLE 10,425
LF
0170 6071050000-E SP  *" SKIMMER 7
(1-1/2") EA
0171 6071050000-E SP " SKIMMER 2
@) EA
0172 6071050000-E SP  *" SKIMMER 1
(2-1/2") EA
0173 6084000000-E 1660 SEEDING & MULCHING 80
ACR
0174 6087000000-E 1660 MOWING 80
ACR
0175 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,100
LB
0176 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 5.25
TON
0177 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 2,925
LB
0178 6108000000-E 1665 FERTILIZER TOPDRESSING 87.25
TON
0179 6111000000-E SP IMPERVIOUS DIKE 735
LF
0180 6114500000-N 1667 SPECIALIZED HAND MOWING 60
MHR
0181 6117000000-N SP RESPONSE FOR EROSION CONTROL 150
EA
0182 6120000000-E SP CULVERT DIVERSION CHANNEL 250
CcYy
0183 6123000000-E 1670 REFORESTATION 0.2

ACR




Aug 06, 2015 11:31 am
County: Ashe

ITEMIZED PROPOSAL FOR CONTRACT NO. C203594

Page 11 of 14

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0184 6132000000-N SP GENERIC EROSION CONTROL ITEM 8
CONCRETE WASHOUT STRUCTURE EA
CULVERT ITEMS
0185 8056000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION F*kkkkkkkkkkk
(161+48.90 -L-)
0186 8126000000-N 414 CULVERT EXCAVATION, STA ***kxx Lump Sum L.S.
(161+48.90 -L-)
0187 8133000000-E 414 FOUNDATION CONDITIONING MATER- 365
IAL, BOX CULVERT TON
0188 8196000000-E 420 CLASS A CONCRETE (CULVERT) 475.5
CcYy
0189 8245000000-E 425 REINFORCING STEEL (CULVERT) 62,910
LB
WALL ITEMS
0190 8801000000-E SP  MSE RETAINING WALL NO #**** 4,692
(1 @ STA 219+22.00 -L-) SE
0191 8839000000-E SP GENERIC RETAINING WALL ITEM 241
CONC BARRIER RAIL WITH MOMENT LE
SLAB
STRUCTURE ITEMS
0192 8017000000-N SP  CONSTRUCTION, MAINTENANCE, & Lump Sum L.S.
REMOVAL OF TEMP ACCESS AT STA
*hkkkkkkkkkk
(198+64.50 -L-NBL)
0193 8017000000-N SP CONSTRUCTION, MAINTENANCE, & Lump Sum L.S.

REMOVAL OF TEMP ACCESS AT STA

Fkkkkkkkhkkk

(198+64.50 -L-SBL)
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0194 8017000000-N SP CONSTRUCTION, MAINTENANCE, & Lump Sum L.S.
REMOVAL OF TEMP ACCESS AT STA
(242+67.42 -L-NBL)
0195 8017000000-N SP  CONSTRUCTION, MAINTENANCE, & Lump Sum L.S.
REMOVAL OF TEMP ACCESS AT STA
*kkkkkkkkkkk
(242+67.42 -L-SBL)
0196 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION F*kkkkkkkkkkk
(198+64.50 -L-SBL)
0197 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION F*kkkkkkhkkkk
(242+67.42 -L-SBL)
0198 8105500000-E 411  **-*" DIA DRILLED PIERS IN 44
SOIL LE
(4-6")
0199 8105520000-E 411 3'-0" DIA DRILLED PIERS IN 146.4
SOIL LE
0200 8105560000-E 411 4'-0" DIA DRILLED PIERS IN 32
SOIL LF
0201 8105600000-E 411 **-*" DIA DRILLED PIERS NOT 78
IN SOIL LE
(4-6")
0202 8105620000-E 411  3'-0" DIA DRILLED PIERS NOT IN 218
SOIL LE
0203 8105660000-E 411  4'-0" DIA DRILLED PIERS NOT IN 64
SOIL LF
0204 8111000000-E 411 PERMANENT STEEL CASING FOR 24
**_x" DIA DRILLED PIER LE
(4-6")
0205 8111200000-E 411 PERMANENT STEEL CASING FOR 96.8
3'-0" DIA DRILLED PIER LE
0206 8111600000-E 411 PERMANENT STEEL CASING FOR 26
4'-0" DIA DRILLED PIER LF
0207 8112730000-N 450 PDA TESTING 2
EA
0208 8113000000-N 411  SID INSPECTIONS 4

EA
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0209 8114000000-N 411  SPT TESTING 1
EA
0210 8115000000-N 411 CSL TESTING 5
EA
0211 8121000000-N 412 UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION *#skax
(198+64.50 -L-SBL)
0212 8121000000-N 412 UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION *#siax
(234+19.20 -L-)
0213 8121000000-N 412 UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION *#sskex
(242+67.42 -L-SBL)
0214 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 34,630
SF
0215 8161000000-E 420 GROOVING BRIDGE FLOORS 36,653
SF
0216 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 627.3
CcY
0217 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*hkkkkkkkkkk
(198+64.50 -L-NBL)
0218 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkhkkkk
(198+64.50 -L-SBL)
0219 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkkkkkk
(234+19.20 -L-)
0220 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkhkkkk
(242+67.42 -L-NBL)
0221 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
*kkkkkkhkkkk
(242+67.42 -L-SBL)
0222 8217000000-E 425 REINFORCING STEEL (BRIDGE) 138,324
LB
0223 8238000000-E 425 SPIRAL COLUMN REINFORCING 18,405
STEEL (BRIDGE) LB
0224  8259000000-E 430 36" PRESTRESSED CONCRETE GIR- 1,527.16

DERS

LF
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0225 8265000000-E 430 54" PRESTRESSED CONCRETE GIR- 2,046
DERS
LF
0226 8364000000-E 450 HP12X53 STEEL PILES 1,671
LF
0227 8503000000-E 460 CONCRETE BARRIER RAIL 1,849.8
LF
0228 8608000000-E 876 RIP RAP CLASS Il (2'-0" THICK) 1,581
TON
0229 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,747
SY
0230 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0231 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum L.S.

1131/Aug06/Q2103452.324/D923315512000/E231 Total Amount Of Bid For Entire Project :
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